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ADVERTISEMENT FOR BIDS

Sealed proposals will be received until 2:00 pm on January 30, 2020 in
the W. David Stedman Education Center, at 4401 Zoo Parkway, Asheboro,
NC 27205 for construction associated with roof replacement of the
North American Buildings, at which time and place, bids will be opened
and read.  Bidders should meet in the Building's entry lobby and
receive directives of exact meeting location from the front desk.

There will be a mandatory pre-bid meeting at 2:00 pm on January 9,
2020 in the W. David Stedman Education Center, at 4401 Zoo Parkway,
Asheboro, NC 27205.  Bidders should meet in the Building's entry lobby
and receive directives of exact meeting location from the front desk.

There are number of existing buildings included in the roof
replacement project and a number of Bid Alternates in the project. As
part of the Pre-Bid Meeting, the buildings will be toured, and Bid
Alternates will be discussed. See Alternates section in Section 01010
for a complete listing of alternates.

Complete Plans and specifications for this project can be obtained
from Engineered Concepts I Terracon at 600 D North Regional Road,
Greensboro, NC 27409 (by appointment) during normal office hours.

Plan Deposit: One Hundred, Twenty-Five Dollars ($125.00)

The state reserves the unqualified right to reject any and all
proposals.

Signed:

Mr. Gerry Parker, PE,
Director of Planning and Construction
North Carolina Zoological Park



N O T I C E   TO   B I D D E R S

Sealed proposals will be received by the North Carolina Department of Natural and Cultural Resources,
Raleigh NC. The sealed proposals shall be hand delivered or delivered by Courier. If delivered by
courier, the sender shall require a receipt of delivery.

Sealed Proposals Delivery Location

Send to:
Mr. Gerry Parker, PE,

Director of Planning and Construction
North Carolina Zoological Park

W. David Stedman Education Center
4401 Zoo Parkway

Asheboro, NC 27205

Deadline for Delivery

Proposals will be received up to January 30, 2020 at 2:00pm and immediately thereafter publicly
opened and read for the furnishing of labor, material and equipment entering into the construction of

Roof Replacement of North American Buildings,
North Carolina Zoological Park, Asheboro, NC

SCO # 19-20040-01A   CODE: 41814   ITEM: 4E05A

Project includes roof replacement, skylight replacement, window and metal façade panel replacement,
repairs to damaged wood framing and wood soffits as indicated in the drawings and specifications.

Bids will be received for Contract Type – Single prime.  All proposals shall be lump sum.

Mandatory Pre-Bid Meeting

An open mandatory pre-bid meeting will be held for all interested bidders on January 9, 2020 at 2:00pm
in the W. David Stedman Education Center at the North Carolina Zoological Park located at 4401 Zoo
Parkway, Asheboro, North Carolina. Bidders should meet in the Building's entry lobby and receive
directives of exact meeting location from the front desk. The meeting will address project specific
questions, issues, bidding procedures and bid forms.

The pre-bid meeting will be divided into two periods.
1. Informal period: A tour of the buildings will be conducted for prospective bidders. Areas of

work will be pointed out. No questions will be addressed during the tour.
2. Formal period: Period receive project-related questions and to address bid requirements.

Plans and Specifications
Complete plans, specifications and contract documents will be available from:
The offices of Engineered Concepts I Terracon Consultants, 600 D North Regional Road, Greensboro,
NC, (by appointment).



In the plan rooms of the Associated General Contractors, Carolinas Branch, in the local North Carolina
offices of McGraw-Hill Dodge Corporation.

In the plan rooms of Eastern Regional Office of Reed Construction Data in Norcross, GA.

In minority plan rooms at Hispanic Contractors Association of the Carolinas (HCAC) in Winston-Salem,
Charlotte and Raleigh Areas – 877-227-1680

In the plan rooms at NCIMED Plan & Resource Center, 114 West Parrish Street, 6th Floor, Durham,
NC 27701, 919-956-8889 or 919-287-3036

In the plan rooms at Metrolina Minority Contractors Association, 3124 W. Trade Street, Unit A,
Charlotte, NC 28202. Ph. 704-332-5746 Fax: 704-332-5990

or may be obtained by those qualified as prime bidders, upon deposit of One-Hundred Twenty-five dollars
($125.00) in cash or certified check.  The full plan deposit will be returned to those bidders provided all
documents are returned in good, usable condition within ten (10) days after the bid date.

NOTE:  The bidder shall include with the bid proposal the form Identification of Minority Business
Participation identifying the minority business participation it will use on the project and shall include
either Affidavit A or Affidavit B as applicable.  Forms and instructions are included within the Proposal
Form in the bid documents.  Failure to complete these forms is grounds for rejection of the bid.
(GS143-128.2c Effective 1/1/2002.)

All contractors are hereby notified that they must have proper license as required under the state laws
governing their respective trades.

General contractors are notified that Chapter 87, Article 1, General Statutes of North Carolina, will be
observed in receiving and awarding general contracts.  General contractors submitting bids on this
project must have license classification for Intermediate or Unlimited Construction.

NOTE--SINGLE PRIME CONTRACTS:  Under GS 87-1, a contractor that superintends or manages construction of any
building, highway, public utility, grading, structure or improvement shall be deemed a “general contractor” and shall be so
licensed.  Therefore a single prime project that involves other trades will require the single prime contractor to hold a
proper General Contractors license. EXCEPT:  On public buildings being bid single prime, where the total value of the
general construction does not exceed 25% of the total construction value, contractors under GS87- Arts 2 and 4
(Plumbing, Mechanical & Electrical) may bid and contract directly with the Owner as the SINGLE PRIME CONTRACTOR
and may subcontract to other properly licensed trades. GS87-1.1- Rules .0210

Each proposal shall be accompanied by a cash deposit or a certified check drawn on some bank or
trust company, insured by the Federal Deposit Insurance Corporation, of an amount equal to not less
than five percent (5%) of the proposal, or in lieu thereof a bidder may offer a bid bond of five percent
(5%) of the bid executed by a surety company licensed under the laws of North Carolina to execute the
contract in accordance with the bid bond.  Said deposit shall be retained by the owner as liquidated
damages in event of failure of the successful bidder to execute the contract within ten days after the
award or to give satisfactory surety as required by law.

A performance bond and a payment bond will be required for one hundred percent (100%) of the
contract price.

Payment will be made based on ninety-five percent (95%) of monthly estimates and final payment
made upon completion and acceptance of work.

No bid may be withdrawn after the scheduled closing time for the receipt of bids for a period of 30 days.



The owner reserves the right to reject any or all bids and to waive informalities.

Designer Owner
Engineered Concepts I Terracon

Consultants Inc.
Department of Natural and Cultural Resources -

NC Zoological Park
P.O. Box 35286., Greensboro, NC 27425-5286 State Construction Office

336-605-8020 301 N. Wilmington St Suite 450
Raleigh, NC.  27601

(919) 807-4100

SCO-Notice To Bidders 2010 (Updated Dec. 2010 – w/ Feb 2019 revisions
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INSTRUCTIONS TO BIDDERS 
 
 
     For a proposal to be considered it must be in accordance with the following instructions:   
 
 1.  PROPOSALS   
 
  Proposals must be made in strict accordance with the Form of Proposal provided therefor, and 

all blank spaces for bids, alternates, and unit prices applicable to bidder’s work shall be 
properly filled in.  When requested alternates are not bid, the proposer shall so indicate by the 
words “No Bid”. Any blanks shall also be interpreted as “No Bid”.The bidder agrees that bid 
on Form of Proposal detached from specifications will be considered and will have the same 
force and effect as if attached thereto.  Photocopied or faxed proposals will not be considered.  
Numbers shall be stated both in writing and in figures for the base bids and alternates. If 
figures and writing differ, the written number will supersede the figures. 

 
  Any modifications to the Form of Proposal (including alternates and/or unit prices) will 

disqualify the bid and may cause the bid to be rejected. 
 
  The bidder shall fill in the Form of Proposal as follows:  
 
  a. If the documents are executed by a sole owner, that fact shall be evidenced by the word 

"Owner" appearing after the name of the person executing them. 
 
  b. If the documents are executed by a partnership, that fact shall be evidenced by the word 

"Co-Partner" appearing after the name of the partner executing them. 
 
  c. If the documents are executed on the part of a corporation, they shall be executed by 

either the president or the vice president and attested by the secretary or assistant 
secretary in either case, and the title of the office of such persons shall appear after their 
signatures.  The seal of the corporation shall be impressed on each signature page of the 
documents. 

 
  d. If the proposal is made by a joint venture, it shall be executed by each member of the joint 

venture in the above form for sole owner, partnership or corporation, whichever form is 
applicable. 

 
  e. All signatures shall be properly witnessed. 
 
  f. If the contractor's license of a bidder is held by a person other than an owner, partner or 

officer of a firm, then the licensee shall also sign and be a party to the proposal.  The title 
"Licensee" shall appear under his/her signature. 

 
  Proposals should be addressed as indicated in the Advertisement for Bids and  be delivered, 

enclosed in an opaque sealed envelope, marked "Proposal" and bearing the title of the work, 
name of the bidder, and the contractor’s license number of the bidder.  Bidders should clearly 
mark on the outside of the bid envelope which contract(s) they are bidding. 

 
  Bidder shall identify on the bid, the minority businesses that will be utilized on the project with 

corresponding total dollar value of the bid and affidavit listing good faith efforts or an affidavit 
indicating work under contract will be self-performed, as required by G.S. 143-128.2(c) and 
G.S. 143-128.2(f).  Failure to comply with these requirements is grounds for rejection of the 
bid. 

 



 

Page 3 

  For projects bid in the single-prime alternative, the names and license numbers of major 
subcontractors shall be listed on the proposal form.  

 
 It shall be the specific responsibility of the bidder to deliver his bid to the proper official at the 

selected place and prior to the announced time for the opening of bids.  Later delivery of a bid 
for any reason, including delivery by any delivery service, shall disqualify the bid. 

 
 Unit prices quoted in the proposal shall include overhead and profit and shall be the full 

compensation for the contractor's cost involved in the work.  See General Conditions, Article 
19c-1.   

 
 2.  EXAMINATION OF CONDITIONS   
 
 It is understood and mutually agreed that by submitting a bid the bidder acknowledges that he 

has carefully examined all documents pertaining to the work, the location, accessibility and 
general character of the site of the work and all existing buildings and structures within and 
adjacent to the site, and has satisfied himself as to the nature of the work, the condition of 
existing buildings and structures, the conformation of the ground, the character, quality and 
quantity of the material to be encountered, the character of the equipment, machinery, plant 
and any other facilities needed preliminary to and during prosecution of the work, the general 
and local conditions, the construction hazards, and all other matters, including, but not limited 
to, the  labor situation which can in any way affect the work under the contract, and including 
all safety measures required by the Occupational Safety and Health Act of 1970 and all rules 
and regulations issued pursuant thereto.  It is further mutually agreed that by submitting a 
proposal the bidder acknowledges that he has satisfied himself as to the feasibility and 
meaning of the plans, drawings, specifications and other contract documents for the 
construction of the work and that he accepts all the terms, conditions and stipulations 
contained therein; and that he is prepared to work in cooperation with other contractors 
performing work on the site. 

 
 Reference is made to contract documents for the identification of those surveys and 

investigation reports of subsurface or latent physical conditions at the site or otherwise 
affecting performance of the work which have been relied upon by the designer in preparing 
the documents.  The owner will make copies of all such surveys and reports available to the 
bidder upon request. 

 
 Each bidder may, at his own expense, make such additional surveys and investigations as he 

may deem necessary to determine his bid price for the performance of the work.  Any on-site 
investigation shall be done at the convenience of the owner.  Any reasonable request for 
access to the site will be honored by the owner. 

 
 3.  BULLETINS AND ADDENDA   
 
 Any addenda to specifications issued during the time of bidding are to be considered covered 

in the proposal and in closing a contract they will become a part thereof.  It shall be the 
bidder’s responsibility to ascertain prior to bid time the addenda issued and to see that his bid 
includes any changes thereby required. 

 
 Should the bidder find discrepancies in, or omission from, the drawings or documents or 

should he be in doubt as to their meaning, he shall at once notify the designer who will send 
written instructions in the form of addenda to all bidders.  Notification should be no later than 
seven (7) days prior to the date set for receipt of bids.  Neither the owner nor the designer will 
be responsible for any oral instructions. 
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 All addenda should be acknowledged by the bidder(s) on the Form of Proposal. However, 
even if not acknowledged, by submitting a bid, the bidder has certified that he has reviewed all 
issued addenda and has included all costs associated within his bid.  

 
 4.  BID SECURITY   
 
 Each proposal shall be accompanied by a cash deposit or a certified check drawn on some 

bank or trust company insured by the Federal Deposit Insurance Corporation, or a bid bond in 
an amount equal to not less than five percent (5%) of the proposal, said deposit to be retained 
by the owner as liquidated damages in event of failure of the successful bidder to execute the 
contract within ten (10) days after the award or to give satisfactory surety as required by law 
(G.S. 143-129). 

 
 Bid bond shall be conditioned that the surety will, upon demand, forthwith make payment to 

the obligee upon said bond if the bidder fails to execute the contract.  The owner may retain 
bid securities of any bidder(s) who may have a reasonable chance of award of contract for the 
full duration of time stated in the Notice to Bidders.  Other bid securities may be released 
sooner, at the discretion of the owner.  All bid securities (cash or certified checks) shall be 
returned to the bidders promptly after award of contracts, and no later then seven (7) days 
after expiration of the holding period stated in the Notice to Bidders.  Standard Form of Bid 
Bond is included in these specifications and shall be used. 

 
 5.  RECEIPT OF BIDS 
 
 Bids shall be received in strict accordance with requirements of the General Statutes of North 

Carolina.  Bid security shall be required as prescribed by statute.  Prior to the closing of the 
bid, the bidder will be permitted to change or withdraw his bid.  Guidelines for opening of 
public construction bids are available from the State Construction Office. 

 
 6.  OPENING OF BIDS 
 
 Upon opening, all bids shall be read aloud.  Once bidding is closed, there shall not be any 

withdrawal of bids by any bidder and no bids may be returned by the designer to any bidder.  
After the opening of bids, no bid may be withdrawn, except under the provisions of General 
Statute 143-129.1, for a period of thirty days unless otherwise specified.  Should the 
successful bidder default and fail to execute a contract, the contract may be awarded to the 
next lowest and responsible bidder.  The owner reserves the unqualified right to reject any and 
all bids.  Reasons for rejection may include, but shall not be limited to, the following: 

 
 a. If the Form of Proposal furnished to the bidder is not used or is altered. 
 
 b. If the bidder fails to insert a price for all bid items, alternate and unit prices requested. 
 
 c. If the bidder adds any provisions reserving the right to accept or reject any award. 
 
 d. If there are unauthorized additions or conditional bids, or irregularities of any kind which 

tend to make the proposal incomplete, indefinite or ambiguous as to its meaning. 
 
 e. If the bidder fails to complete the proposal form where information is requested so the bid 

may be properly evaluated by the owner. 
 
 f. If the unit prices contained in the bid schedule are unacceptable to the owner and the 

State Construction Office.  
 
 g. If the bidder fails to comply with other instructions stated herein. 
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 7.  BID EVALUATION 
 
 The award of the contract will be made to the lowest responsible bidder as soon as practical.  

The owner may award on the basis of the base bid and any alternates the owner chooses. 
 
 Before awarding a contract, the owner may require the apparent low bidder to qualify himself 

to be a responsible bidder by furnishing any or all of the following data: 
 
 a. The latest financial statement showing assets and liabilities of the company or other 

information satisfactory to the owner. 
 
 b. A listing of completed projects of similar size. 
 
 c. Permanent name and address of place of business. 
 
 d. The number of regular employees of the organization and length of time the organization 

has been in business under present name. 
 
 e. The name and home office address of the surety proposed and the name and address of 

the responsible local claim agent. 
 
 f. The names of members of the firms who hold appropriate trade licenses, together with 

license numbers. 
 
 g. If prequalified, contractor info will be reviewed and evaluated comparatively to submitted 

prequalification package. 
 
 Failure or refusal to furnish any of the above information, if requested, shall constitute a basis 

for disqualification of any bidder. 
 
 In determining the lowest responsible, responsive bidder, the owner shall take into 

consideration the bidder’s compliance with the requirements of G.S. 143-128.2(c), the past 
performance of the bidder on construction contracts for the State with particular concern 
given to completion times, quality of work, cooperation with other contractors, and 
cooperation with the designer and owner.  Failure of the low bidder to furnish affidavit and/or 
documentation as required by G.S. 143-128.2(c) shall constitute a basis for disqualification of 
the bid. 

 
 Should the owner adjudge that the apparent low bidder is not the lowest responsible, 

responsive bidder by virtue of the above information, said apparent low bidder will be so 
notified and his bid security shall be returned to him.   

 
 8.  PERFORMANCE BOND 
 
 The successful bidder, upon award of contract, shall furnish a performance bond in an amount 

equal to 100 percent of the contract price.  See Article 35, General Conditions. 
 
 9.  PAYMENT BOND 
 
 The successful bidder, upon award of contract, shall furnish a payment bond in an amount 

equal to 100 percent of the contract price.  See Article 35, General Conditions. 
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10.  PAYMENTS 
 
 Payments to the successful bidders (contractors) will be made on the basis of monthly 

estimates.  See Article 31, General Conditions. 
 
11.  PRE-BID CONFERENCE 
 
 Prior to the date set for receiving bids, the Designer may arrange and conduct a Pre-Bid 

Conference for all prospective bidders.  The purpose of this conference is to review project 
requirements and to respond to questions from prospective bidders and their subcontractors 
or material suppliers related to the intent of bid documents.  Attendance by prospective 
bidders shall be as required by the “Notice to Bidders”. 

 
12.  SUBSTITUTIONS 
 

In accordance with the provisions of G.S. 133-3, material, product, or equipment substitutions 
proposed by the bidders to those specified herein can only be considered during the bidding 
phase until ten (10) days prior to the receipt of bids when submitted to the Designer with 
sufficient data to confirm material, product, or equipment equality.  Proposed substitutions 
submitted after this time will be considered only as potential change order. 

 
 Submittals for proposed substitutions shall include the following information: 
 
 a. Name, address, and telephone number of manufacturer and supplier as appropriate. 
 
 b. Trade name, model or catalog designation. 
 
 c. Product data including performance and test data, reference standards, and technical 

descriptions of material, product, or equipment.  Include color samples and samples of 
available finishes as appropriate. 

 
 d. Detailed comparison with specified products including performance capabilities, 

warranties, and test results. 
 
 e. Other pertinent data including data requested by the Designer to confirm product 

equality. 
 
 If a proposed material, product, or equipment substitution is deemed equal by the Designer to 

those specified, all bidders of record will be notified by Addendum. 
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GENERAL CONDITIONS OF THE CONTRACT 
 
The use or reproduction of this document or any part thereof is authorized for and limited to use on 
projects of the State of North Carolina, and is distributed by, through and at the discretion of the 
State Construction Office, Raleigh, North Carolina, for that distinct and sole purpose. 
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ARTICLE 1 - DEFINITIONS 
 
 a. The contract documents consist of the Notice to Bidders; Instructions to Bidders; 

General Conditions of the Contract; special conditions if applicable; Supplementary 
General Conditions; the drawing and specifications, including all bulletins, addenda or 
other modifications of the drawings and specifications incorporated into the documents 
prior to their execution; the proposal; the contract; the performance bond; the payment 
bond; insurance certificates; the approval of the attorney general; and the certificate of the 
Office of State Budget and Management.  All of these items together form the contract. 

 
 b. The owner is the State of North Carolina through the agency named in the contract. 
 
 c. The designer(s) are those referred to within this contract, or their authorized 

representatives.  The Designer(s), as referred to herein, shall mean  architect and/or 
engineer.  They will be referred to hereinafter as if each were of the singular number, 
masculine gender. 

 
 d. The contractor, as referred to hereinafter, shall be deemed to be either of the several 

contracting parties called the "Party of the First Part" in either of the several contracts in 
connection with the total project.  Where, in special instances hereinafter, a particular 
contractor is intended, an adjective precedes the word "contractor," as "general," 
"heating," etc.  For the purposes of a single prime contract, the term Contractor shall be 
deemed to be the single contracting entity identified as the “Party of the First Part” in the 
single Construction Contract.  Any references or adjectives that name or infer multiple 
prime contractors shall be interpreted to mean the single prime Contractor. 

 
 e. A subcontractor, as the term is used herein, shall be understood to be one who has 

entered into a direct contract with a contractor, and includes one who furnishes materials 
worked to a special design in accordance with plans and specifications covered by the 
contract, but does not include one who only sells or furnishes materials not requiring 
work so described or detailed. 

 
 f. Written notice shall be defined as notice in writing delivered in person to the contractor, 

or to a partner of the firm in the case of a partnership, or to a member of the contracting 
organization, or to an officer of the organization in the case of a corporation, or sent to 
the last known business address of the contracting organization by registered mail. 

 
 g. Work, as used herein as a noun, is intended to include materials, labor, and workmanship 

of the appropriate contractor. 
 
 h. The project is the total construction work to be performed under the contract documents 

by the several contractors. 
 

i. Project Expediter, as used herein, is an entity stated in the contract documents, 
designated to effectively facilitate scheduling and coordination of work activities.  See 
Article 14(f) for responsibilities of a Project Expediter.  For the purposes of a single 
prime contract, the single prime contractor shall be designated as the Project 
Expediter. 

 
j. Change order, as used herein, shall mean a written order to the contractor subsequent to 

the signing of the contract authorizing a change in the contract.  The change order shall 
be signed by the contractor, designer and the owner, and approved by the State 
Construction Office, in that order (Article 19). 
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k. Field Order, as used herein, shall mean a written approval for the contractor to proceed 
with the work requested by owner prior to issuance of a formal Change Order.  The field 
order shall be signed by the contractor, designer, owner, and State Construction Office. 

 
l. Time of completion, as stated in the contract documents, is to be interpreted as 

consecutive calendar days measured from the date established in the written Notice to 
Proceed, or such other date as may be established herein (Article 23). 

 
m. Liquidated damages, as stated in the contract documents [, is an amount reasonably 

estimated in advance to cover the consequential damages associated with the Owner’s 
economic loss in not being able to use  the Project for its intended purposes at the end of 
the contract’s completion date as amended by change order, if any, by reason of failure of 
the contractor(s) to complete the work within the time specified.  Liquidated damages 
does not include the Owner’s extended contract administration costs (including but not 
limited to additional fees for architectural and engineering services, testing services, 
inspection services, commissioning services, etc.), such other damages directly resulting 
from delays caused solely by the contractor, or consequential damages that the Owner 
identified in the bid documents that may be impacted by any delay caused soley by the 
Contractor (e.g., if a multi-phased project-subsequent phases, delays in start other 
projects that are dependent on the completion of this Project, extension of leases and/or 
maintenance agreements for other facilities).  

 
n. Surety, as used herein, shall mean the bonding company or corporate body which is 

bound with and for the contractor, and which engages to be responsible for the 
contractor and his acceptable performance of the work. 

 
o. Routine written communications between the Designer and the Contractor are any 

communication other than a “request for information” provided in letter, memo, or 
transmittal format, sent by mail, courier, electronic mail, or facsimile.  Such 
communications can not be identified as “request for information”. 

 
p. Clarification or Request for information (RFI) is a request from the Contractor 

seeking an interpretation or clarification by the Designer relative to the contract 
documents.  The RFI, which shall be labeled (RFI), shall clearly and concisely set forth 
the issue or item requiring clarification or interpretation and why the response is needed.  
The RFI must set forth the Contractor’s interpretation or understanding of the contract 
documents requirements in question, along with reasons for such an understanding. 

 
q. Approval means written or imprinted acknowledgement that materials, equipment or 

methods of construction are acceptable for use in the work. 
 

r. Inspection shall mean examination or observation of work completed or in progress to 
determine its compliance with contract documents. 

 
s. “Equal to” or “approved equal” shall mean materials, products, equipment, assemblies, 

or installation methods considered equal by the bidder in all characteristics (physical, 
functional, and aesthetic) to those specified in the contract documents. Acceptance of 
equal is subject to approval of Designer and owner. 

 
t. “Substitution” or “substitute” shall mean materials, products, equipment, assemblies, 

or installation methods deviating in at least one characteristic (physical, functional, or 
aesthetic) from those specified, but which in the opinion of the bidder would improve 
competition and/or enhance the finished installation. Acceptance of substitution is subject 
to the approval of the Designer and owner. 
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u. Provide shall mean furnish and install complete in place, new, clean, operational, and 
ready for use. 

 
v. Indicated and shown shall mean provide as detailed, or called for, and reasonably 

implied in the contract documents. 

 
w. Special inspector is one who inspects materials, installation, fabrication, erection or 

placement of components and connections requiring special expertise to ensure 
compliance with the approved construction documents and referenced standards. 

 
x. Commissioning is a quality assurance process that verifies and documents that building 

components and systems operate in accordance to the owner’s project requirements and the 
project design documents. 

 
y. Designer Final Inspection is the inspection performed by the design team to determine 

the completeness of the project in accordance with approved plans and specifications.  
This inspection occurs prior to SCO final inspection. 

 
z. SCO Final Inspection is the inspection performed by the State Construction Office to 

determine the completeness of the project in accordance with NC Building Codes and 
approved plans and specifications. 

 
aa. Beneficial Occupancy is requested by the owner and is occupancy or partial occupancy 

of the building after all life safety items have been completed as determined by the State 
Construction Office.  Life safety items include but not limited to fire alarm, sprinkler, 
egress and exit lighting, fire rated walls, egress paths and security. 

 
bb. Final Acceptance is the date in which the State Construction Office accepts the 

construction as totally complete.  This includes the SCO Final Inspection and certification 
by the designer that all punch lists are completed. 
 

 
ARTICLE 2 - INTENT AND EXECUTION OF DOCUMENTS 
 
 a. The drawings and specifications are complementary, one to the other, and that which is 

shown on the drawings or called for in the specifications shall be as binding as if it were 
both called for and shown.  The intent of the drawings and specifications is to establish 
the scope of all labor, materials, transportation, equipment, and any and all other things 
necessary to provide a bid for a complete job.  In case of discrepancy or disagreement in 
the contract documents, the order of precedence shall be:  Form of Contract, 
specifications, large-scale detail drawings, small-scale drawings. 

 
 b. The wording of the specifications shall be interpreted in accordance with common usage 

of the language except that words having a commonly used technical or trade meaning 
shall be so interpreted in preference to other meanings. 

 
 c. The contractor shall execute each copy of the proposal, contract, performance bond and 

payment bond as follows: 
 
  1. If the documents are executed by a sole owner, that fact shall be evidenced by the 

word "Owner" appearing after the name of the person executing them. 
 
  2. If the documents are executed by a partnership, that fact shall be evidenced by the 

word "Co-Partner" appearing after the name of the partner executing them. 
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  3. If the documents are executed on the part of a corporation, they shall be executed by 

either the president or the vice president and attested by the secretary or assistant 
secretary in either case, and the title of the office of such persons shall appear after 
their signatures.  The seal of the corporation shall be impressed on each signature 
page of the documents. 

 
  4. If the documents are made by a joint venture, they shall be executed by each member 

of the joint venture in the above form for sole owner, partnership or corporation, 
whichever form is applicable to each particular member. 

 
  5. All signatures shall be properly witnessed. 
 
  6. If the contractor's license is held by a person other than an owner, partner or officer 

of a firm, then the licensee shall also sign and be a party to the contract.  The title 
"Licensee" shall appear under his/her signature. 

 
  7. The bonds shall be executed by an attorney-in-fact.  There shall be attached to each 

copy of the bond a certified copy of power of attorney properly executed and dated. 
 
  8. Each copy of the bonds shall be countersigned by an authorized individual agent of 

the bonding company licensed to do business in North Carolina.  The title "Licensed 
Resident Agent" shall appear after the signature. 

 
  9. The seal of the bonding company shall be impressed on each signature page of the 

bonds. 
 
  10. The contractor's signature on the performance bond and the payment bond shall 

correspond with that on the contract. The date of performance and payment bond 
shall not be prior to the date of the contract. 

 
ARTICLE 3 - CLARIFICATIONS AND DETAIL DRAWINGS 
 
 a. In such cases where the nature of the work requires clarification by the designer, such 

clarification shall be furnished by the designer with reasonable promptness by means of 
written instructions or detail drawings, or both.  Clarifications and drawings shall be 
consistent with the intent of contract documents, and shall become a part thereof. 

 
b. The contractor(s) and the designer shall prepare, if deemed necessary, a schedule fixing 

dates upon which foreseeable clarifications will be required.  The schedule will be subject 
to addition or change in accordance with progress of the work.  The designer shall furnish 
drawings or clarifications in accordance with that schedule.  The contractor shall not 
proceed with the work without such detail drawings and/or written clarifications. 

 
ARTICLE 4 - COPIES OF DRAWINGS AND SPECIFICATIONS 
 
  The designer or Owner shall furnish free of charge to the contractors electronic copies of 

plans and specifications. If requested by the contractor, paper copies of plans and 
specifications shall be furnished free of charge as follows: 

 
 a. General contractor - Up to twelve (12) sets of general contractor drawings and 

specifications, up to six (6) sets of which shall include drawings and specifications of all 
other contracts, plus a clean set of black line prints on white paper of all appropriate 
drawings, upon which the contractor shall clearly and legibly record all work-in-place that 
is at variance with the contract documents. 
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 b. Each other contractor - Up to six (6) sets of the appropriate drawings and specifications, 

up to three (3) sets of which shall include drawings and specifications of all other 
contracts, plus a clean set of black line prints on white paper of all appropriate drawings, 
upon which the contractor shall clearly and legibly record all work-in-place that is at 
variance with the contract documents. 

 
 c. Additional sets shall be furnished at cost, including mailing, to the contractor upon 

request by the contractor.  This cost shall be stated in the bidding documents. 
 

d. For the purposes of a single-prime contract, the contractor shall receive up to 30 sets of 
drawings and specifications, plus a clean set of black line prints on white paper of all 
appropriate drawings, upon which the contractor shall clearly and legibly record all work-
in-place that is at variance with the contract documents. 

 
 
ARTICLE 5 - SHOP DRAWINGS, SUBMITTALS, SAMPLES, DATA 
 

a. Within 15 consecutive calendar days after the notice to proceed, each prime contractor 
shall submit a schedule for submission of all shop drawings, product data, samples, and 
similar submittals through the Project Expediter to the Designer.  This schedule shall 
indicate the items, relevant specification sections, other related submittal, data, and the 
date when these items will be furnished to the designer. 

 
b. The Contractor(s) shall review, approve and submit to the Designer all Shop Drawings, 

Coordination Drawings, Product Data, Samples, Color Charts, and similar submittal data 
required or reasonably implied by the Contract Documents.  Required Submittals shall 
bear the Contractor’s stamp of approval, any exceptions to the Contract Documents shall 
be noted on the submittals, and copies of all submittals shall be of sufficient quantity for 
the Designer to retain up to three (3) copies of each submittal for his own use plus 
additional copies as may be required by the Contractor.  Submittals shall be presented to 
the Designer in accordance with the schedule submitted in paragraph (a). so as to cause 
no delay in the activities of the Owner or of separate Contractors. 

 
c. The Designer shall review required submittals promptly, noting desired corrections if any, 

and retaining three (3) copies (1 for the Designer, 1 for the owner and 1 for SCO) for his 
use.  The remaining copies of each submittal shall be returned to the Contractor not later 
than twenty (20) days from the date of receipt by the Designer, for the Contractor’s use 
or for corrections and resubmittal as noted by the Designer.  When resubmittals are 
required, the submittal procedure shall be the same as for the original submittals. 

 
d. Approval of shop drawings/submittals by the Designer shall not be construed as relieving 

the Contractor from responsibility for compliance with the design or terms of the contract 
documents nor from responsibility of errors of any sort in the shop drawings, unless such 
lack of compliance or errors first have been called in writing to the attention of the 
Designer by the Contractor. 

 
ARTICLE 6 - WORKING DRAWINGS AND SPECIFICATIONS AT THE JOB SITE 
 
 a. The contractor shall maintain, in readable condition at his job office, one complete set of 

working drawings and specifications for his work including all shop drawings.  Such 
drawings and specifications shall be available for use by the designer, his authorized 
representative, owner or State Construction Office. 
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b. The contractor shall maintain at the job office, a day-to-day record of work-in-place that is 
at variance with the contract documents.  Such variations shall be fully noted on project 
drawings by the contractor and submitted to the designer upon project completion and no 
later than 30 days after final acceptance of the project.  
 

c. The contractor shall maintain at the job office a record of all required tests that have been 
performed, clearly indicating the scope of work inspected and the date of approval or 
rejection. 
 

 
ARTICLE 7 - OWNERSHIP OF DRAWINGS AND SPECIFICATIONS 
 

All drawings and specifications are instruments of service and remain the property of the 
owner.  The use of these instruments on work other than this contract without permission of 
the owner is prohibited.  All copies of drawings and specifications other than contract copies 
shall be returned to the owner upon request after completion of the work. 

 
ARTICLE 8 - MATERIALS, EQUIPMENT, EMPLOYEES 
 
 a. The contractor shall, unless otherwise specified, supply and pay for all labor, 

transportation, materials, tools, apparatus, lights, power, heat, sanitary facilities, water, 
scaffolding and incidentals necessary for the completion of his work, and shall install, 
maintain and remove all equipment of the construction, other utensils or things, and be 
responsible for the safe, proper and lawful construction, maintenance and use of same, 
and shall construct in the best and most workmanlike manner, a complete job and 
everything incidental thereto, as shown on the plans, stated in the specifications, or 
reasonably implied therefrom, all in accordance with the contract documents. 

 
 b. All materials shall be new and of quality specified, except where reclaimed material is 

authorized herein and approved for use.  Workmanship shall at all times be of a grade 
accepted as the best practice of the particular trade involved, and as stipulated in written 
standards of recognized organizations or institutes of the respective trades except as 
exceeded or qualified by the specifications. 

 
 c. Upon notice, the contractor shall furnish evidence as to quality of materials. 
 
 d. Products are generally specified by ASTM or other reference standard and/or by 

manufacturer's name and model number or trade name.  When specified only by reference 
standard, the Contractor may select any product meeting this standard, by any 
manufacturer.  When several products or manufacturers are specified as being equally 
acceptable, the Contractor has the option of using any product and manufacturer 
combination listed.  However, the contractor shall be aware that the cited examples are 
used only to denote the quality standard of product desired and that they do not restrict 
bidders to a specific brand, make, manufacturer or specific name; that they are used only 
to set forth and convey to bidders the general style, type, character and quality of product 
desired; and that equivalent products will be acceptable.  Request for substitution of 
materials, items, or equipment shall be submitted to the designer for approval or 
disapproval; such approval or disapproval shall be made by the designer prior to the 
opening of bids. Alternate materials may be requested after the award if it can clearly be 
demonstrated that it is an added benefit to the owner and the designer and owner 
approves. 

 
 e. The designer is the judge of equality for proposed substitution of products, materials or 

equipment. 
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g. If at any time during the construction and completion of the work covered by these 
contract documents, the language, conduct, or attire of any workman of the various crafts 
be adjudged a nuisance to the owner or designer, or if any workman be considered 
detrimental to the work, the contractor shall order such parties removed immediately 
from grounds. 

 
ARTICLE 9 - ROYALTIES, LICENSES AND PATENTS 
 

It is the intention of the contract documents that the work covered herein will not 
constitute in any way infringement of any patent whatsoever unless the fact of such 
patent is clearly evidenced herein.  The contractor shall protect and save harmless the 
owner against suit on account of alleged or actual infringement.  The contractor shall pay 
all royalties and/or license fees required on account of patented articles or processes, 
whether the patent rights are evidenced hereinafter. 

 
ARTICLE 10 - PERMITS, INSPECTIONS, FEES, REGULATIONS 
 
 a. The contractor shall give all notices and comply with all laws, ordinances, codes, rules 

and regulations bearing on the conduct of the work under this contract.  If the contractor 
observes that the drawings and specifications are at variance therewith, he shall promptly 
notify the designer in writing.  See Instructions to Bidders, Paragraph 3, Bulletins and 
Addenda.  Any necessary changes required after contract award shall be made by change 
order in accordance with Article 19.  If the contractor performs any work knowing it to 
be contrary to such laws, ordinances, codes, rules and regulations, and without such 
notice to the designer, he shall bear all cost arising therefrom.  Additional requirements 
implemented after bidding will be subject to equitable negotiations. 

 
 b. All work under this contract shall conform to the North Carolina State Building Code and 

other State, local and national codes as are applicable.  The cost of all required 
inspections and permits shall be the responsibility of the contractor and included within 
the bid proposal.  All water taps, meter barrels, vaults and impact fees shall be paid by the 
contractor unless otherwise noted. 

 
d. Projects constructed by the State of North Carolina or by any agency or institution of the 

State are not subject to inspection by any county or municipal authorities and are not 
subject to county or municipal building codes.  The contractor shall, however, cooperate 
with the county or municipal authorities by obtaining building permits.  Permits shall be 
obtained at no cost. 

 
e. Projects involving local funding (community colleges) are subject also to county and 

municipal building codes and inspection by local authorities.  The contractor shall pay the 
cost of these permits and inspections. 
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ARTICLE 11 - PROTECTION OF WORK, PROPERTY AND THE PUBLIC 
 

a. The contractors shall be jointly responsible for the entire site and the building or 
construction of the same and provide all the necessary protections, as required by the 
owner or designer, and by laws or ordinances governing such conditions.  They shall be 
responsible for any damage to the owner's property, or of that of others on the job, by 
them, their personnel, or their subcontractors, and shall make good such damages.  They 
shall be responsible for and pay for any damages caused to the owner.  All contractors 
shall have access to the project at all times. 

 
 b. The contractor shall provide cover and protect all portions of the structure when the 

work is not in progress, provide and set all temporary roofs, covers for doorways, sash 
and windows, and all other materials necessary to protect all the work on the building, 
whether set by him, or any of the subcontractors.  Any work damaged through the lack of 
proper protection or from any other cause, shall be repaired or replaced without extra 
cost to the owner. 

 
 c. No fires of any kind will be allowed inside or around the operations during the course of 

construction without special permission from the designer and owner. 
 
 d. The contractor shall protect all trees and shrubs designated to remain in the vicinity of the 

operations by building substantial boxes around same.  He shall barricade all walks, roads, 
etc., as directed by the designer to keep the public away from the construction.  All 
trenches, excavations or other hazards in the vicinity of the work shall be well barricaded 
and properly lighted at night. 

 
 e. The contractor shall provide all necessary safety measures for the protection of all 

persons on the job, including the requirements of the A.G.C. Accident Prevention 
Manual in Construction, as amended, and shall fully comply with all state laws or 
regulations and North Carolina State Building Code requirements to prevent accident or 
injury to persons on or about the location of the work.  He shall clearly mark or post 
signs warning of hazards existing, and shall barricade excavations, elevator shafts, 
stairwells and similar hazards.  He shall protect against damage or injury resulting from 
falling materials and he shall maintain all protective devices and signs throughout the 
progress of the work. 

 
 f. The contractor shall adhere to the rules, regulations and interpretations of the North 

Carolina Department of Labor relating to Occupational Safety and Health Standards for 
the Construction Industry (Title 29, Code of Federal Regulations, Part 1926, published in 
Volume 39, Number 122, Part II, June 24, 1974, Federal Register), and revisions thereto 
as adopted by General Statutes of North Carolina 95-126 through 155. 

 
 g. The contractor shall designate a responsible person of his organization as safety 

officer/inspector to inspect the project site for unsafe health and safety hazards, to report 
these hazards to the contractor for correction, and whose duties also include accident 
prevention on the project, and to provide other safety and health measures on the project 
site as required by the terms and conditions of the contract.The name of the safety 
inspector shall be made known to the designer and owner at the time of the 
preconstruction conference  and in all cases prior to any work starting on the project. 

 
h. In the event of emergency affecting the safety of life, the protection of work, or the safety 

of adjoining properties, the contractor is hereby authorized to act at his own discretion, 
without further authorization from anyone, to prevent such threatened injury or damage.  
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Any compensation claimed by the contractor on account of such action shall be 
determined as provided for under Article 19(b). 
 

i. Any and all costs associated with correcting damage caused to adjacent properties of the 
construction site or staging area shall be borne by the contractor.  These costs shall 
include but not be limited to flooding, mud, sand, stone, debris, and discharging of waste 
products. 

 
 
ARTICLE 12 - SEDIMENTATION POLLUTION CONTROL ACT OF 1973 
 
 a. Any land-disturbing activity performed by the contractor(s) in connection with the project 

shall comply with all erosion control measures set forth in the contract documents and 
any additional measures which may be required in order to ensure that the project is in 
full compliance with the Sedimentation Pollution Control Act of 1973, as implemented by 
Title 15, North Carolina Administrative Code, Chapter 4, Sedimentation Control, 
Subchapters 4A, 4B and 4C, as amended (15 N.C.A.C. 4A, 4B and 4C). 

 
 b. Upon receipt of notice that a land-disturbing activity is in violation of said act, the 

contractor(s) shall be responsible for ensuring that all steps or actions necessary to bring 
the project in compliance with said act are promptly taken. 

 
 c. The contractor(s) shall be responsible for defending any legal actions instituted pursuant 

to N.C.G.S. 113A-64 against any party or persons described in this article. 
 
 d. To the fullest extent permitted by law, the contractor(s) shall indemnify and hold harmless 

the owner, the designer and the agents, consultants and employees of the owner and 
designer, from and against all claims, damages, civil penalties, losses and expenses, 
including, but not limited to, attorneys' fees, arising out of or resulting from the 
performance of work or failure of performance of work, provided that any such claim, 
damage, civil penalty, loss or expense is attributable to a violation of the Sedimentation 
Pollution Control Act.  Such obligation shall not be construed to negate, abridge or 
otherwise reduced any other right or obligation of indemnity which would otherwise exist 
as to any party or persons described in this article. 

 
ARTICLE 13 - INSPECTION OF THE WORK 
 
 a. It is a condition of this contract that the work shall be subject to inspection during normal 

working hours and during any time work is in preparation and progress by the designer, 
designated official representatives of the owner, State Construction Office and those 
persons required by state law to test special work for official approval.  The contractor 
shall therefore provide safe access to the work at all times for such inspections. 

 
b. All instructions to the contractor will be made only by or through the designer or his 

designated project representative.  Observations made by official representatives of the 
owner shall be conveyed to the designer for review and coordination prior to issuance to 
the contractor. 

 
c. All work shall be inspected by designer, special inspector and/or State Construction 

Office prior to being covered by the contractor.  Contractor shall give a minimum two 
weeks notice unless otherwise agreed to by all parties.  If inspection fails, after the first 
reinspection all costs associated with additional reinspections shall be borne by the 
contractor. 
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 d. Where special inspection or testing is required by virtue of any state laws, instructions of 
the designer, specifications or codes, the contractor shall give adequate notice to the 
designer of the time set for such inspection or test, if the inspection or test will be 
conducted by a party other than the designer.  Such special tests or inspections will be 
made in the presence of the designer, or his authorized representative, and it shall be the 
contractor's responsibility to serve ample notice of such tests. 

 
 e. All laboratory tests shall be paid by the owner unless provided otherwise in the contract 

documents except the general contractor shall pay for laboratory tests to establish design 
mix for concrete, and for additional tests to prove compliance with contract documents 
where materials have tested deficient except when the testing laboratory did not follow 
the appropriate ASTM testing procedures. 

 
 f. Should any work be covered up or concealed prior to inspection and approval by the 

designer, special inspector, and/or State Construction Office such work shall be 
uncovered or exposed for inspection, if so requested by the designer in writing.  
Inspection of the work will be made upon notice from the contractor.  All cost involved 
in uncovering, repairing, replacing, recovering and restoring to design condition, the 
work that has been covered or concealed will be paid by the contractor involved. 

 
 
 
ARTICLE 14 - CONSTRUCTION SUPERVISION AND SCHEDULE 
 
 a. Throughout the progress of the work, each contractor shall keep at the job site, a 

competent superintendent and supervisory staff satisfactory to the designer and the 
owner.  The superintendent and supervisory staff shall not be changed without the 
consent of the designer and owner unless said superintendent ceases to be employed by 
the contractor or ceases to be competent as determined by the contractor, designer or 
owner.  The superintendent and other staff designated by the contractor in writing shall 
have authority to act on behalf of the contractor, and instructions, directions or notices 
given to him shall be as binding as if given to the contractor.  However, directions, 
instructions, and notices shall be confirmed in writing. 

 
 b. The contractor shall examine and study the drawings and specifications and fully 

understand the project design, and shall provide constant and efficient supervision to the 
work.  Should he discover any discrepancies of any sort in the drawings or specifications, 
he shall report them to the designer without delay.  He will not be held responsible for 
discrepancies in the drawings and/or specifications, but shall be held responsible to report 
them should they become known to him. 

 
 c. All contractors shall be required to cooperate and consult with each other during the 

construction of this project.  Prior to installation of work, all contractors shall jointly 
prepare coordination drawings, showing locations of various ductworks, piping, motors, 
pumps, and other mechanical or electrical equipment, in relation to the structure, walls 
and ceilings.  These drawings shall be submitted to the designer through the Project 
Expediter for information only.  Each contractor shall lay out and execute his work to 
cause the least delay to other contractors.  Each contractor shall be financially responsible 
for any damage to other contractor's work and for undue delay caused to other 
contractors on the project. 

 
 d. The contractor is required to attend job site progress conferences as called by the 

designer. The contractor shall be represented at these job progress conferences by both 
home office and project personnel. These representatives shall have authority to act on 
behalf of the contractor.  These meetings shall be open to subcontractors, material 
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suppliers and any others who can contribute toward maintaining required job progress.  It 
shall be the principal purpose of these meetings, or conferences, to effect coordination, 
cooperation and assistance in every practical way toward the end of maintaining progress 
of the project on schedule and to complete the project within the specified contract time.  
Each contractor shall be prepared to assess progress of the work as required in his 
particular contract and to recommend remedial measures for correction of progress as 
may be appropriate.  The designer or his authorized representative shall be the 
coordinator of the conferences and shall preside as chairman. The contractor shall turn 
over a copy of his daily reports to the Designer and Owner at the job site progress 
conference.  Owner will determine daily report format. 

 
e The contractor(s) shall, employ an engineer or a land surveyor licensed in the State of 

North Carolina to lay out the work and to establish a bench mark in a location where 
same will not be disturbed and where direct instruments sights may be taken. 

 
f. The designer shall designate a Project Expediter on projects involving two or more prime 

contracts.  The Project Expediter shall be designated in the Supplementary General 
Conditions.  The Project Expediter shall have at a minimum the following responsibilities. 

 

1. Prepare the project construction schedule and shall allow all prime contractors 

(multi-prime contract) and subcontractors (single-prime contract) performing 

general, plumbing, HVAC, and electrical work equal input into the preparation of the 

initial construction schedule. 

 

2. Maintain a project progress schedule for all contractors. 

 

3. Give adequate notice to all contractors to ensure efficient continuity of all phases of 

the work. 

 

4. Notify the designer of any changes in the project schedule. 

 
  5. Recommend to the owner whether payment to a contractor shall be approved. 

 

g. It shall be the responsibility of the Project Expediter to cooperate with and obtain from 

several prime contractors and subcontractors on the job, their respective work activities 

and integrate these activities into a project construction schedule in form of a detailed bar 

chart or Critical Path Method (CPM), schedule.  Each prime contractor shall provide 

work activities within fourteen (14) days of request by the Project Expediter.  A “work 

activity”, for scheduling purposes, shall be any component or contractual requirement of 

the project requiring at least one (1) day, but not more than fourteen (14) days, to 

complete or fulfill.   The project construction schedule shall graphically show all salient 

features of the work required to construct the project from start to finish and within the 

allotted time established in the contract.  The time (in days) between the contractor’s 

early completion and contractual completion dates is part of the project total float time; 

and shall be used as such, unless amended by a change order.  On a multi-prime project, 

each prime contractor shall review the proposed construction schedule and approve same 

in writing.  The Project Expediter shall submit the proposed construction schedule to the 

designer for comments.  The complete Project construction schedule shall be of the type 

set forth in the Supplementary General Condition or subparagraph (1) or (2) below, as 

appropriate: 
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1. For a project with total contracts of $500,000 or less, a bar chart schedule will satisfy 

the above requirement.  The schedule shall indicate the estimated starting and 
completion dates for each major element of the work. 

 
2. For a project with total contracts over $500,000, a Critical Path Method (CPM) 

schedule shall be utilized to control the planning and scheduling of the Work.  The 
CPM schedule shall be the responsibility of the Project Expediter and shall be paid for 
by the Project Expediter. 

 

Bar Chart Schedule:  Where a bar chart schedule is required, it shall be time-scaled in 

weekly increments, shall indicate the estimated starting and completion dates for each 

major element of the work by trade and by area, level, or zone, and shall schedule dates 

for all salient features, including but not limited to the placing of orders for materials, 

submission of shop drawings and other Submittals for approval, approval of shop 

drawings by designers, the manufacture and delivery of material, the testing and the 

installation of materials, supplies and equipment, and all Work activities to be performed 

by the Contractor.  The Contractor shall allow sufficient time in his schedule for all 

commissioning, required inspections and completion of final punchlist(s).  Each Work 

activity will be assigned a time estimate by the Contractor.  One day shall be the smallest 

time unit used. 

 

CPM Schedule:  Where a CPM schedule is required, it shall be in time-scaled 

precedence format using the Project Expediter’s logic and time estimates.  The CPM 

schedule shall be drawn or plotted with activities grouped or zoned by Work area or 

subcontract as opposed to a random (or scattered) format.  The CPM schedule shall be 

time-scaled on a weekly basis and shall be drawn or plotted at a level of detail and logic 

which will schedule all salient features of the work to be performed by the Contractor.  

The Contractor shall allow sufficient time in his schedule for all commissioning, required 

inspections and completion of final punchlist(s)..  Each Work activity will be assigned a 

time estimate by the Contractor.  One day shall be the smallest time unit used. 

 

The CPM schedule will identify and describe each activity, state the duration of each 

activity, the calendar dates for the early and late start and the early and late finish of each 

activity, and clearly highlight all activities on the critical path.  "Total float" and "free 

float" shall be indicated for all activities.  Float time shall not be considered for the 

exclusive use or benefit of either the Owner or the Contractor, but must be allocated in 

the best interest of completing the Work within the Contract time.  Extensions to the 

Contract time, when granted by Change Order, will be granted only when equitable time 

adjustment exceeds the Total Float in the activity or path of activities affected by the 

change.  On contracts with a price over $2,500,000, the CPM schedule shall also show 

what part of the Contract Price is attributable to each activity on the schedule, the sum of 

which for all activities shall equal the total Contract Price. 

 

Early Completion of Project:  The Contractor may attempt to complete the project 

prior to the Contract Completion Date.  However, such planned early completion shall be 

for the Contractor's convenience only and shall not create any additional rights of the 

Contractor or obligations of the Owner under this Contract, nor shall it change the Time 
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for Completion or the Contract Completion Date.  The Contractor shall not be required 

to pay liquidated damages to the Owner because of its failure to complete by its planned 

earlier date.  Likewise, the Owner shall not pay the Contractor any additional 

compensation for early completion nor will the Owner owe the Contractor any 

compensation should the Owner, its officers, employees, or agents cause the Contractor 

not to complete earlier than the date required by the Contract Documents. 

 

h. The proposed project construction schedule shall be presented to the designer no later 

than  fifteen (15) days after written notice to proceed.  No application for payment will be 

processed until this schedule is accepted by the designer and owner. 

 

i. The approved project construction schedule shall be distributed to all contractors and 

displayed at the job site by the Project Expediter. 
 
j. The several contractors shall be responsible for their work activities and shall notify the 

Project Expediter of any necessary changes or adjustments to their work.  The Project 
Expediter shall maintain the project construction schedule, making biweekly adjustments, 
updates, corrections, etc., that are necessary to finish the project within the Contract 
time, keeping all contractors and the designer fully informed.  Copy of a bar chart 
schedule annotated to show the current progress shall be submitted by the Contractor(s) 
to the designer, along with monthly request for payment.  For project requiring CPM 
schedule, the Contractor shall submit a biweekly report of the status of all activities.  The 
bar chart schedule or status report shall show the actual Work completed to date in 
comparison with the original Work scheduled for all activities.  If any activities of the 
work of several contractors are behind schedule, the contractor must indicate in writing, 
what measures will be taken to bring each such activity back on schedule and to ensure 
that the Contract Completion Date is not exceeded.  A plan of action and recovery 
schedule shall be developed and submitted to the designer by the Project Expediter, when 
(1) the contractor’s report indicates delays, that are in the opinion of the designer or the 
owner, of sufficient magnitude that the contractor’s ability to complete the work by the 
scheduled completion is brought into question; (2) the updated construction schedule is 
thirty (30) days behind the planned or baseline schedule and no legitimate time 
extensions, as determined by the Designer, are in process; and (3) the contractor desires 
to make changes in the logic (sequencing of work) or the planned duration of future 
activities of the CPM schedule which, in the opinion of the designer or the owner, are of 
a major nature. The plan of action, when required shall be submitted to the Owner for 
review within two (2) business days of the Contractor receiving the Owner's written 
demand.  The recovery schedule, when required, shall be submitted to the Owner within 
five (5) calendar days of the Contractor's receiving the Owner's written demand.  Failure 
to provide an updated construction schedule or a recovery schedule may be grounds for 
rejection of payment applications or withholding of funds as set forth in Article 33. 

 
 k. The Project Expediter shall notify each contractor of such events or time frames that are 

critical to the progress of the job.  Such notice shall be timely and reasonable.  Should the 
progress be delayed due to the work of any of the several contractors, it shall be the duty 
of the Project Expediter to immediately notify the contractor(s) responsible for such 
delay, the designer, the State Construction Office and other prime contractors.  The 
designer shall determine the contractor(s) who caused the delays and notify the bonding 
company of the responsible contractor(s) of the delays; and shall make a recommendation 
to the owner regarding further action. 

 
 l. Designation as Project Expediter entails an additional project control responsibility and 

does not alter in any way the responsibility of the contractor so designated, nor the 
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responsibility of the other contractors involved in the project. The project expeditor’s 
Superintendent(s) shall be in attendance at the Project site at all times when work is in 
progress unless conditions are beyond the control of the Contractor or until termination 
of the Contract in accordance with the Contract Documents.  It is understood that such 
Superintendent shall be acceptable to the Owner and Designer and shall be the one who 
will be continued in that capacity for the duration of the project unless he ceases to be on 
the Contractor’s payroll or the Owner otherwise agrees.  The Superintendent shall not be 
employed on any other project for or by the Contractor or by any other entity during the 
course of the Work.  If the Superintendent is employed by the Contractor on another 
project without the Owner’s approval, then the Owner may deduct from the Contractor’s 
monthly general condition costs and amount representing the Superintendent’s cost and 
shall deduct that amount for each month thereafter until the Contractor has the 
Superintendent back on the Owner’s Project full-time. 

 
 
ARTICLE 15 - SEPARATE CONTRACTS AND CONTRACTOR RELATIONSHIPS 
 
 a. Effective from January 1, 2002, Chapter 143, Article 8, was amended, to allow public 

contracts to be delivered by the following delivery methods: single-prime, dual (single-
prime and separate-prime), construction manager at risk, and alternative contracting 
method as approved by the State Building Commission.  The owner reserves the right to 
prepare separate specifications, receive separate bids, and award separate contracts for 
such other major items of work as may be in the best interest of the State.  For the 
purposes of a single prime contract, refer to Article 1 – Definitions. 

 
 b. All contractors shall cooperate with each other in the execution of their work, and shall 

plan their work in such manner as to avoid conflicting schedules or delay of the work.  
See Article 14, Construction Supervision. 

 
 c. If any part of contractor's work depends upon the work of another contractor, defects 

which may affect that work shall be reported to the designer in order that prompt 
inspection may be made and the defects corrected.  Commencement of work by a 
contractor where such condition exists will constitute acceptance of the other contractor's 
work as being satisfactory in all respects to receive the work commenced, except as to 
defects which may later develop.  The designer shall be the judge as to the quality of 
work and shall settle all disputes on the matter between contractors. 

 
d. Any mechanical or electrical work such as sleeves, inserts, chases, openings, penetrations, 

etc., which is located in the work of the general contractor shall be built in by the general 
contractor.  The respective mechanical and electrical contractors shall set all sleeves, 
inserts and other devices that are to be incorporated into the structure in cooperation and 
under the supervision of the general contractor.  The responsibility for the exact location 
of such items shall be that of the mechanical and/or electrical contractor. 

 
e. The designer and the owner shall have access to the work whenever it is in preparation 

and progress and during normal working hours.  The contractor shall provide facilities for 
such access so the designer may perform his functions under the contract documents. 

 
 f. Should a contractor cause damage to the work or property of another contractor, he shall 

be directly responsible, and upon notice, shall promptly settle the claim or otherwise 
resolve the dispute. 

 
ARTICLE 16 - SUBCONTRACTS AND SUBCONTRACTORS 
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 a. Within thirty (30) days after award of the contract, the contractor shall submit to the 
designer, owner and to the State Construction Office a list giving the names and 
addresses of subcontractors and equipment and material suppliers he proposes to use, 
together with the scope of their respective parts of the work.  Should any subcontractor 
be disapproved by the designer or owner, the designer or owner shall submit his reasons 
for disapproval in writing to the State Construction Office for its consideration with a 
copy to the contractor.  If the State Construction Office concurs with the designer's or 
owner’s recommendation, the contractor shall submit a substitute for approval.  The 
designer and owner shall act promptly in the approval of subcontractors, and when 
approval of the list is given, no changes of subcontractors will be permitted except for 
cause or reason considered justifiable by the designer or owner. 

 
 b. The designer will furnish to any subcontractor, upon request, evidence regarding amounts 

of money paid to the contractor on account of the subcontractor's work. 
 
 c. The contractor is and remains fully responsible for his own acts or omissions as well as 

those of any subcontractor or of any employee of either.  The contractor agrees that no 
contractual relationship exists between the subcontractor and the owner in regard to the 
contract, and that the subcontractor acts on this work as an agent or employee of the 
contractor. 

 
 d. The owner reserves the right to limit the amount of portions of work to be subcontracted 

as hereinafter specified. 
 
 
 
 
ARTICLE 17 - CONTRACTOR AND SUBCONTRACTOR RELATIONSHIPS 
 

The contractor agrees that the terms of these contract documents shall apply equally to each 
subcontractor as to the contractor, and the contractor agrees to take such action as may be 
necessary to bind each subcontractor to these terms.  The contractor further agrees to 
conform to the Code of Ethical Conduct as adopted by the Associated General Contractors of 
America, Inc., with respect to contractor-subcontractor relationships, and that payments to 
subcontractors shall be made in accordance with the provisions of G.S. 143-134.1 titled 
Interest on final payments due to prime contractors: payments to subcontractors. 

 
 a. On all public construction contracts which are let by a board or governing body of the 

state government or any political subdivision thereof, except contracts let by the 
Department of Transportation pursuant to G.S. 136-28.1, the balance due prime 
contractors shall be paid in full within 45 days after respective prime contracts of the 
project have been accepted by the owner, certified by the architect, engineer or designer 
to be completed in accordance with terms of the plans and specifications, or occupied by 
the owner and used for the purpose for which the project was constructed, whichever 
occurs first.  Provided, however, that whenever the architect or consulting engineer in 
charge of the project determines that delay in completion of the project in accordance 
with terms of the plans and specifications is the fault of the contractor, the project may be 
occupied and used for the purposes for which it was constructed without payment of any 
interest on amounts withheld past the 45 day limit.  No payment shall be delayed because 
of the failure of another prime contractor on such project to complete his contract.  
Should final payment to any prime contractor beyond the date such contracts have been 
certified to be completed by the designer or architect, accepted by the owner, or occupied 
by the owner and used for the purposes for which the project was constructed, be delayed 
by more than 45 days, said prime contractor shall be paid interest, beginning on the 46th 
day, at the rate of one percent (1%) per month or fraction thereof unless a lower rate is 
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agreed upon on such unpaid balance as may be due.  In addition to the above final 
payment provisions, periodic payments due a prime contractor during construction shall 
be paid in accordance with the payment provisions of the contract documents or said 
prime contractor shall be paid interest on any such unpaid amount at the rate stipulated 
above for delayed final payments.  Such interest shall begin on the date the payment is 
due and continue until the date on which payment is made.  Such due date may be 
established by the terms of the contract.  Funds for payment of such interest on 
state-owned projects shall be obtained from the current budget of the owning department, 
institution or agency.  Where a conditional acceptance of a contract exists, and where the 
owner is retaining a reasonable sum pending correction of such conditions, interest on 
such reasonable sum shall not apply. 

 
 b. Within seven days of receipt by the prime contractor of each periodic or final payment, 

the prime contractor shall pay the subcontractor based on work completed or service 
provided under the subcontract.  Should any periodic or final payment to the 
subcontractor be delayed by more than seven days after receipt of periodic or final 
payment by the prime contractor, the prime contractor shall pay the subcontractor 
interest, beginning on the eighth day, at the rate of one percent (1%) per month or 
fraction thereof on such unpaid balance as may be due. 

 
 c. The percentage of retainage on payments made by the prime contractor to the 

subcontractor shall not exceed the percentage of retainage on payments made by the 
owner to the prime contractor.  Any percentage of retainage on payments made by the 
prime contractor to the subcontractor that exceeds the percentage of retainage on 
payments made by the owner to the prime contractor shall be subject to interest to be 
paid by the prime contractor to the subcontractor at the rate of one percent (1%) per 
month or fraction thereof. 

 
 d. Nothing in this section shall prevent the prime contractor at the time of application and 

certification to the owner from withholding application and certification to the owner for 
payment to the subcontractor for unsatisfactory job progress; defective construction not 
remedied; disputed work; third-party claims filed or reasonable evidence that claim will be 
filed; failure of subcontractor to make timely payments for labor, equipment and 
materials; damage to prime contractor or another subcontractor; reasonable evidence that 
subcontract cannot be completed for the unpaid balance of the subcontract sum; or a 
reasonable amount for retainage not to exceed the initial percentage retained by owner. 

 
ARTICLE 18 - DESIGNER'S STATUS 
 
 a. The designer shall provide general administration of the performance of construction 

contracts, including liaison and necessary inspection of the work to ensure compliance 
with plans and specifications.  He is the agent of the owner only for the purpose of 
constructing this work and to the extent stipulated in the contract documents.  He has 
authority to direct work to be performed, to stop work, to order work removed, or to 
order corrections of faulty work, where any such action by the designer may be necessary 
to assure successful completion of the work. 

 
 b. The designer is the impartial interpreter of the contract documents, and, as such, he shall 

exercise his powers under the contract to enforce faithful performance by both the owner 
and the contractor, taking sides with neither. 

 
 c. Should the designer cease to be employed on the work for any reason whatsoever, then 

the owner shall employ a competent replacement who shall assume the status of the 
former designer. 
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 d. The designer and his consultants will make inspections of the project. He will inspect the 
progress, the quality and the quantity of the work. 

 
 e. The designer and the owner shall have access to the work whenever it is in preparation 

and progress during normal working hours.  The contractor shall provide facilities for 
such access so the designer and owner may perform their functions under the contract 
documents. 

 
 f. Based on the designer's inspections and evaluations of the project, the designer shall issue 

interpretations, directives and decisions as may be necessary to administer the project.  
His decisions relating to artistic effect and technical matters shall be final, provided such 
decisions are within the limitations of the contract. 

 
ARTICLE 19 - CHANGES IN THE WORK 
 
 a. The owner may have changes made in the work covered by the contract.  These changes 

will not invalidate and will not relieve or release the contractor from any guarantee given 
by him pertinent to the contract provisions.  These changes will not affect the validity of 
the guarantee bond and will not relieve the surety or sureties of said bond.  All extra work 
shall be executed under conditions of the original contract. 

 
 b.   Except in an emergency endangering life or property, no change shall be made by the 

contractor except upon receipt of approved change order or written field order from the 
designer, countersigned by the owner and the state construction office authorizing such 
change.  No claim for adjustments of the contract price shall be valid unless this 
procedure is followed. 
 
A field order, transmitted by fax, electronically, or hand delivered, may be used where the 
change involved impacts the critical path of the work.  A formal change order shall be 
issued as expeditiously as possible. 
 
In the event of emergency endangering life or property, the contractor may be directed to 
proceed on a time and material basis whereupon the contractor shall proceed and keep 
accurately on such form as specified by the designer or owner, a correct account of costs 
together with all proper invoices, payrolls and supporting data.  Upon completion of the 
work the change order will be prepared as outlined under either Method "c(1)" or 
Method "c(2)" or both. 
 

 c. In determining the values of changes, either additive or deductive, contractors are 
restricted to the use of the following methods: 

 
  1. Where the extra work involved is covered by unit prices quoted in the proposal, or 

subsequently agreed to by the Contractor, Designer, Owner and State Construction 
Office the value of the change shall be computed by application of unit prices based 
on quantities, estimated or actual as agreed of the items involved, except is such 
cases where a quantity exceeds the estimated quantity allowance in the contract by 
one hundred percent (100%) or more.  In such cases, either party may elect to 
proceed under subparagraph c2 herein.  If neither party elects to proceed under c2, 
then unit prices shall apply. 

 
2. The contracting parties shall negotiate and agree upon the equitable value of the 

change prior to issuance of the change order, and the change order shall stipulate the 
corresponding lump sum adjustment to the contract price. 
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 d. Under Paragraph “b” and Methods "c(2)" above, the allowances for overhead and profit 
combined shall be as follows:  all contractors (the single contracting entity (prime), his 
subcontractors(1

st
 tier subs), or their sub-subcontractors (2

nd
 tier subs, 3

rd
 tier subs, etc)) 

shall be allowed a maximum of 10% on work they each self-perform; the prime 
contractor shall be allowed a maximum of 5% on contracted work of his 1

st
 tier sub; 1

st
 

tier, 2
nd

 tier, 3
rd

 tier, etc contractors shall be allowed a maximum of 2.5% on the 
contracted workof their subs. ; Under Method "c(1)", no additional allowances shall be 
made for overhead and profit.  In the case of deductible change orders, under Method 
"c(2)" and Paragraph (b) above, the contractor shall include no less than five percent 
(5%) profit, but no allowances for overhead. 

 
 e. The term "net cost" as used herein shall mean the difference between all proper cost 

additions and deductions.  The "cost" as used herein shall be limited to the following: 
   

1. The actual costs of materials and supplies incorporated or consumed as part of the 
work; 
 

2. The actual costs of labor expended on the project site; labor expended in 
coordination, change order negotiation, record document maintenance, shop drawing 
revision or other tasks necessary to the administration of the project are considered 
overhead whether they take place in an office or on the project site. 
 

  3. The actual costs of labor burden, limited to the costs of social security (FICA) and 
Medicare/Medicaid taxes; unemployment insurance costs; health/dental/vision 
insurance premiums; paid employee leave for holidays, vacation, sick leave, and/or 
petty leave, not to exceed a total of 30 days per year; retirement contributions; 
worker’s compensation insurance premiums; and the costs of general liability insurance 
when premiums are computed based on payroll amounts; the total of which shall not 
exceed thirty percent (30%) of the actual costs of labor; 
 

  4. The actual costs of rental for tools, excluding hand tools; equipment; machinery; and 
temporary facilities required for the work; 
 

  5. The actual costs of premiums for bonds, insurance, permit fees, and sales or use taxes 
related to the work. 

 
Overtime and extra pay for holidays and weekends may be a cost item only to the extent 
approved by the owner. 

 
 f. Should concealed conditions be encountered in the performance of the work below grade, 

or should concealed or unknown conditions in an existing structure be at variance with 
the conditions indicated by the contract documents, the contract sum and time for 
completion may be equitably adjusted by change order upon claim by either party made 
within thirty (30) days after the condition has been identified.  The cost of such change 
shall be arrived at by one of the foregoing methods.  All change orders shall be supported 
by a unit cost breakdown showing method of arriving at net cost as defined above.   

 
 g. In all change orders, the procedure will be for the designer to request proposals for the 

change order work in writing.  The contractor will provide such proposal and supporting 
data in suitable format.  The designer shall verify correctness.  Delay in the processing of 
the change order due to lack of proper submittal by the contractor of all required 
supporting data shall not constitute grounds for a time extension or basis of a claim. 
Within fourteen (14) days after receipt of the contractor’s accepted proposal including all 
supporting documentation required by the designer, the designer shall prepare the change 
order and forward to the contractor for his signature or otherwise respond, in writing, to 
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the contractor’s proposal.  Within seven (7) days after receipt of the change order 
executed by the contractor, the designer shall, certify the change order by his signature, 
and forward the change order and all supporting data to the owner for the owner's 
signature.  The owner shall execute the change order and forward to the State 
Construction Office for final approval, within seven (7) days of receipt.  The State 
Construction Office shall act on the change order within seven (7) days.  In case of 
emergency or extenuating circumstances, approval of changes may be obtained verbally 
by telephone or field orders approved by all parties, then shall be substantiated in writing 
as outlined under normal procedure. 

 
 h. At the time of signing a change order, the contractor shall be required to certify as 

follows: 
 
  "I certify that my bonding company will be notified forthwith that my contract has been 

changed by the amount of this change order, and that a copy of the approved change 
order will be mailed upon receipt by me to my surety." 

 
 i. A change order, when issued, shall be full compensation, or credit, for the work included, 

omitted or substituted.  It shall show on its face the adjustment in time for completion of 
the project as a result of the change in the work. 

 
 j. If, during the progress of the work, the owner requests a change order and the 

contractor's terms are unacceptable, the owner, with the approval of the State 
Construction Office, may require the contractor to perform such work on a time and 
material basis whereupon the contractor shall proceed and keep accurately on such form 
as specified by the Designer or owner, a correct account of cost together with all proper 
invoices, payrolls and supporting data. Upon completion of the work a change order will 
be prepared with allowances for overhead and profit per paragraph d. above and “net 
cost” and “cost” per paragraph e. above.  Without prejudice, nothing in this paragraph 
shall preclude the owner from performing or to have performed that portion of the work 
requested in the change order. 

 
 
ARTICLE 20 - CLAIMS FOR EXTRA COST 
 
 a. Should the contractor consider that as a result of instructions given by the designer, he is 

entitled to extra cost above that stated in the contract, he shall give written notice thereof 
to the designer within seven (7) days without delay. The written notice shall clearly state 
that a claim for extra cost is being made and shall provide a detailed justification for the 
extra cost. The contractor shall not proceed with the work affected until further advised, 
except in emergency involving the safety of life or property, which condition is covered in 
Article 19(b) and Article 11(h).  No claims for extra compensation shall be considered 
unless the claim is so made.  The designer shall render a written decision within seven (7) 
days of receipt of claim. 

 
 b. The contractor shall not act on instructions received by him from persons other than the 

designer, and any claims for extra compensation or extension of time on account of such 
instruction will not be honored.  The designer shall not be responsible for 
misunderstandings claimed by the contractor of verbal instructions which have not been 
confirmed in writing, and in no case shall instructions be interpreted as permitting a 
departure from the contract documents unless such instruction is confirmed in writing and 
supported by a properly authorized change order. 

 
 c. Should a claim for extra compensation that complies with the requirements of (a) above 

by the contractor and is denied by the designer or owner, and cannot be resolved by a 
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representative of the State Construction Office, the contractor may request a mediation in 
connection with GS 143-128(f1) in the dispute resolution rules adopted by the State 
Building Commission (1 N.C.A.C. 30H .0101 through .1001).  If the contractor is unable 
to resolve its claim as a result of mediation, the contractor may pursue the claim in 
accordance with the provisions of G.S. 143-135.3, or G.S. 143-135.6 where Community 
Colleges are the owner,and the following: 

 
  1. A contractor who has not completed a contract with a board for construction or 

repair work and who has not received the amount he claims is due under the contract 
may submit a verified written claim to the director of the State Construction Office 
of the Department of Administration for the amount the contractor claims is due.  
The director may deny, allow or compromise the claim, in whole or in part.  A claim 
under this subsection is not a contested case under Chapter 150B of the General 
Statutes. 

 
  2. (a) A contractor who has completed a contract with a board for construction or 

repair work and who has not received the amount he claims is due under the 
contract may submit a verified written claim to the director of the State 
Construction Office of the Department of Administration for the amount the 
contractor claims is due.  The claim shall be submitted within sixty (60) days 
after the contractor receives a final statement of the board's disposition of his 
claim and shall state the factual basis for the claim. 

 
   (b) The director shall investigate a submitted claim within ninety (90) days of 

receiving the claim, or within any longer time period upon which the director 
and the contractor agree.  The contractor may appear before the director, either 
in person or through counsel, to present facts and arguments in support of his 
claim.  The director may allow, deny or compromise the claim, in whole or in 
part.  The director shall give the contractor a written statement of the director's 
decision on the contractor's claim. 

 
   (c) A contractor who is dissatisfied with the director's decision on a claim submitted 

under this subsection may commence a contested case on the claim under 
Chapter 150B of the General Statutes.  The contested case shall be commenced 
within sixty (60) days of receiving the director's written statement of the 
decision. 

 
   (d) As to any portion of a claim that is denied by the director, the contractor may, in 

lieu of the procedures set forth in the preceding subsection of this section, within 
six (6) months of receipt of the director's final decision, institute a civil action for 
the sum he claims to be entitled to under the contract by filing a verified 
complaint and the issuance of a summons in the Superior Court of Wake County 
or in the superior court of any county where the work under the contract was 
performed.  The procedure shall be the same as in all civil actions except that all 
issues shall be tried by the judge, without a jury. 

 
 
ARTICLE 21 - MINOR CHANGES IN THE WORK 
 

The designer will have the authority to order minor changes in the work not involving an 
adjustment in the contract sum or time for completion, and not inconsistent with the intent of 
the contract documents.  Such changes shall be effected by written order, copied to the State 
Construction Office, and shall be binding on the owner and the contractor. 

 
ARTICLE 22 - UNCORRECTED FAULTY WORK 



 

Page 29 

 
Should the correction of faulty or damaged work be considered inadvisable or inexpedient by 
the owner and the designer, the owner shall be reimbursed by the contractor.  A change order 
will be issued to reflect a reduction in the contract sum. 

 
ARTICLE 23 - TIME OF COMPLETION, DELAYS, EXTENSION OF TIME 
 

a. The time of completion is stated in the Supplementary General Conditions and in the 
Form of Construction Contract.  The Project Expediter, upon notice of award of 
contract, shall prepare a construction schedule to complete the project within the time of 
completion as required by Article 14. 

 
 b. The contractors shall commence work to be performed under this agreement on a date to 

be specified in a written Notice to Proceed from the designer and shall fully complete all 
work hereunder within the time of completion stated.  Time is of the essence and the 
contractor acknowledges the Owner will likely suffer financial damage for failure to 
complete the work within the time of completion. For each day in excess of the above 
number of days, the contractor(s) shall pay the owner the sum stated as liquidated 
damages reasonably estimated in advance to cover the losses to be incurred by the owner 
by reason of failure of said contractor(s) to complete the work within the time specified, 
such time being in the essence of this contract and a material consideration thereof. 

 
 c. In the event of multiple prime contractors, the designer shall be the judge as to the 

division of responsibility between the contractor(s), based on the construction schedule, 
weekly reports and job records, and shall apportion the amount of liquidated damages to 
be paid by each of them, according to delay caused by any or all of them. 

 
 d. If the contractor is delayed at any time in the progress of his work solely by any act or 

negligence of the owner, the designer, or by any employee of either; by any separate 
contractor employed by the owner; by changes ordered in the work; by labor disputes at 
the project site; by abnormal weather conditions not reasonably anticipated for the 
locality where the work is performed; by unavoidable casualties; by any causes beyond 
the contractor's control; or by any other causes which the designer and owner determine 
may justify the delay, then the contract time may be extended by change order only for 
the time which the designer and owner may determine is reasonable. 

 
  Time extensions will not be granted for rain, wind, snow or other natural phenomena of 

normal intensity for the locality where work is performed.  For purpose of determining 
extent of delay attributable to unusual weather phenomena, a determination shall be made 
by comparing the weather for the contract period involved with the average of the 
preceding five (5) year climatic range during the same time interval based on the National 
Oceanic and Atmospheric Administration National Weather Service statistics for the 
locality where work is performed and on daily weather logs kept on the job site by the 
contractor reflecting the effect of the weather on progress of the work and initialed by the 
designer's representative. No weather delays shall be considered after the building is dried 
in unless work claimed to be delayed is on the critical path of the baseline schedule or 
approved updated schedule.  Time extensions for weather delays, acts of God, labor 
disputes, fire, delays in transportation, unavoidable casualties or other delays which are 
beyond the control of the Owner do not entitle the Contractor to compensable damages 
for delays. Any contractor claim for compensable damages for delays is limited to delays 
caused solely by the owner or its agents. Contractor caused delays shall be accounted for 
before owner or designer caused delays in the case of concurrent delays. 
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 e. Request for extension of time shall be made in writing to the designer, copies to the 
owner and SCO, within twenty (20) days following cause of delay.  In case of continuing 
cause for delay, the Contractor shall notify the Designer to the designer, copies to the 
owner and SCO, of the delay within 20 days of the beginning of the delay and only one 
claim is necessary. 

 
 f. The contractor shall notify his surety in writing of extension of time granted. 
 
 g. No claim for time extension shall be allowed on account of failure of the designer to 

furnish drawings or instructions until twenty (20) days after demand for such drawings 
and/or instructions.  See Article 5c. Demand must be in written form clearly stating the 
potential for delay unless the drawings or instructions are provided. Any delay granted 
will begin after the twenty (20) day demand period is concluded. 

 
ARTICLE 24 - PARTIAL UTILIZATION/BENEFICIAL OCCUPANCY 
 
 a. The owner may desire to occupy or utilize all or a portion of the project prior to the 

completion of the project. 
 

 b. Should the owner request a utilization of a building or portion thereof, the designer shall 
perform a designer final inspection of area after being notified by the contractor that the 
area is ready for such.  After the contractor has completed designer final inspection punch 
list and the designer has verified, then the designer shall schedule a beneficial occupancy 
inspection at a time and date acceptable to the owner, contractor(s) and State 
Construction Office.  If beneficial occupancy is granted by the State Construction Office, 
in such areas the following will be established: 

 
  1. The beginning of guarantees and warranties period for the equipment necessary to 

support. in the area. 
 
  2. The owner assumes all responsibiliites for utility costs for entire building. 
 

2. Contractor will obtain consent of surety. 
 

3. Contractor will obtain endorsement from insurance company permitting beneficial 
occupancy. 

 
 c. The owner shall have the right to exclude the contractor from any part of the project 

which the designer has so certified to be substantially complete, but the owner will allow 
the contractor reasonable access to complete or correct work to bring it into compliance 
with the contract. 

 
 d. Occupancy by the owner under this article will in no way relieve the contractor from his 

contractual requirement to complete the project within the specified time. The contractor 
will not be relieved of liquidated damages because of beneficial occupancy.  The designer 
may prorate liquidated damages based on the percentage of project occupied. 

 
 
ARTICLE 25 - FINAL INSPECTION, ACCEPTANCE, AND PROJECT CLOSEOUT 
 
 a. Upon notification from the contractor(s) that the project is complete and ready for 

inspection, the designer shall make a Designer final inspection to verify that the project is 
complete and ready for SCO final inspection.  Prior to SCO final inspection, the 
contractor(s) shall complete all items requiring corrective measures noted at the Designer 
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final inspection.  The designer shall schedule a SCO final inspection at a time and date 
acceptable to the owner, contractor(s) and State Construction Office. 

 
 
 b. At the SCO final inspection, the designer and his consultants shall, if job conditions 

warrant, record a list of items that are found to be incomplete or not in accordance with 
the contract documents.  At the conclusion of the SCO final inspection, the designer and 
State Construction Office representative shall make one of the following determinations: 

 
  1. That the project is completed and accepted. 
 
  2. That the project will be accepted subject to the correction of the list of discrepancies 

(punch list).  All punch list items must be completed within thirty (30) days of SCO 
final inspection or the owner may invoke Article 28, Owner's Right to Do Work. 

 
4. That the project is not complete and another date for a SCO final inspection will be 

established. 
 

 c. Within fourteen (14) days of final acceptance per Paragraph b1 or within fourteen (14) 
days after completion of punch list per Paragraph b2 above, the designer shall certify the 
work and issue applicable certificate(s) of compliance. 

 
 d. Any discrepancies listed or discovered after the date of SCO final inspection and 

acceptance under Paragraphs b1 or b2 above shall be handled in accordance with Article 
42, Guarantee. 

 
 f. The final acceptance date will establish the following: 
 
  1. The beginning of guarantees and warranties period. 
 
  2. The date on which the contractor's insurance coverage for public liability, property 

damage and builder's risk may be terminated. 
 
  3. That no liquidated damages (if applicable) shall be assessed after this date. 
 
  4. The termination date of utility cost to the contractor. 
 
 g. Prior to issuance of final acceptance date, the contractor shall have his authorized 

representatives visit the project and give full instructions to the designated 
personnel regarding operating, maintenance, care, and adjustment of all equipment 
and special construction elements.  In addition, the contractor shall provide to the 
owner a complete instructional video (media format acceptable to the owner) on 
the operation, maintenance, care and adjustment of all equipment and special 
construction elements. 

 
ARTICLE 26 - CORRECTION OF WORK BEFORE FINAL PAYMENT 
 
 a. Any work, materials, fabricated items or other parts of the work which have been 

condemned or declared not in accordance with the contract by the designer shall be 
promptly removed from the work site by the contractor, and shall be immediately 
replaced by new work in accordance with the contract at no additional cost to the owner.  
Work or property of other contractors or the owner, damaged or destroyed by virtue of 
such faulty work, shall be made good at the expense of the contractor whose work is 
faulty. 
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 b. Correction of condemned work described above shall commence within twenty-four (24) 
hours after receipt of notice from the designer, and shall make satisfactory progress, as 
determined by the designer, until completed. 

 
 c. Should the contractor fail to proceed with the required corrections, then the owner may 

complete the work in accordance with the provisions of Article 28. 
 
ARTICLE 27 - CORRECTION OF WORK AFTER FINAL PAYMENT 
 

See Article 35, Performance Bond and Payment Bond, and Article 42, Guarantee.  Neither the 
final certificate, final payment, occupancy of the premises by the owner, nor any provision of 
the contract, nor any other act or instrument of the owner, nor the designer, shall relieve the 
contractor from responsibility for negligence, or faulty material or workmanship, or failure to 
comply with the drawings and specifications.  Contractor shall correct or make good any 
defects due thereto and repair any damage resulting there from, which may appear during the 
guarantee period following final acceptance of the work except as stated otherwise under 
Article 42, Guarantee.  The owner will report any defects as they may appear to the 
contractor and establish a time limit for completion of corrections by the contractor.  The 
owner will be the judge as to the responsibility for correction of defects. 

 
ARTICLE 28 - OWNER'S RIGHT TO DO WORK 
 

If, during the progress of the work or during the period of guarantee, the contractor fails to 
prosecute the work properly or to perform any provision of the contract, the owner, after 
seven (7) days' written notice sent by certified mail, return receipt requested, to the contractor 
from the designer, may perform or have performed that portion of the work.  The cost of the 
work may be deducted from any amounts due or to become due to the contractor, such action 
and cost of same having been first approved by the designer.  Should the cost of such action 
of the owner exceed the amount due or to become due the contractor, then the contractor or 
his surety, or both, shall be liable for and shall pay to the owner the amount of said excess. 

 
ARTICLE 29 - ANNULMENT OF CONTRACT 
 

If the contractor fails to begin the work under the contract within the time specified, or the 
progress of the work is not maintained on schedule, or the work is not completed within the 
time above specified, or fails to perform the work with sufficient workmen and equipment or 
with sufficient materials to ensure the prompt completion of said work, or shall perform the 
work unsuitably or shall discontinue the prosecution of the work, or if the contractor shall 
become insolvent or be declared bankrupt or commit any act of bankruptcy or insolvency, or 
allow any final judgment to stand against him unsatisfied for a period of forty-eight (48) 
hours, or shall make an assignment for the benefit of creditors, or for any other cause 
whatsoever shall not carry on the work in an acceptable manner, the owner may give notice in 
writing, sent by certified mail, return receipt requested, to the contractor and his surety of 
such delay, neglect or default, specifying the same, and if the contractor within a period of 
seven (7) days after such notice shall not proceed in accordance therewith, then the owner 
shall, declare this contract in default, and, thereupon, the surety shall promptly take over the 
work and complete the performance of this contract in the manner and within the time frame 
specified.  In the event the surety shall fail to take over the work to be done under this 
contract within seven (7) days after being so notified and notify the owner in writing, sent by 
certified mail, return receipt requested, that he is taking the same over and stating that he will 
diligently pursue and complete the same, the owner shall have full power and authority, 
without violating the contract, to take the prosecution of the work out of the hands of said 
contractor, to appropriate or use any or all contract materials and equipment on the grounds 
as may be suitable and acceptable and may enter into an agreement, either by public letting or 
negotiation, for the completion of said contract according to the terms and provisions thereof 
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or use such other methods as in his opinion shall be required for the completion of said 
contract in an acceptable manner.  All costs and charges incurred by the owner, together with 
the costs of completing the work under contract, shall be deducted from any monies due or 
which may become due said contractor and surety.  In case the expense so incurred by the 
owner shall be less than the sum which would have been payable under the contract, if it had 
been completed by said contractor, then the said contractor and surety shall be entitled to 
receive the difference, but in case such expense shall exceed the sum which would have been 
payable under the contract, then the contractor and the surety shall be liable and shall pay to 
the owner the amount of said excess. 

 
ARTICLE 30 - CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE THE 

CONTRACT 
 
 a. Should the work be stopped by order of a court having jurisdiction, or by order of any 

other public authority for a period of three months, due to cause beyond the fault or 
control of the contractor, or if the owner should fail or refuse to make payment on 
account of a certificate issued by the designer within forty-five (45) days after receipt of 
same, then the contractor, after fifteen (15) days' written notice sent by certified mail, 
return receipt requested, to the owner and the designer, may suspend operations on the 
work or terminate the contract. 

 
 b. The owner shall be liable to the contractor for the cost of all materials delivered and work 

performed on this contract plus 10 percent overhead and profit and shall make such 
payment.  The designer shall be the judge as to the correctness of such payment. 

 
ARTICLE 31 - REQUEST FOR PAYMENT 
 
 a. Not later than the fifth day of the month, the contractor shall submit to the designer a 

request for payment for work done during the previous month.  The request shall be in 
the form agreed upon between the contractor and the designer, but shall show 
substantially the value of work done and materials delivered to the site during the period 
since the last payment, and shall sum up the financial status of the contract with the 
following information: 

 
  1. Total of contract including change orders. 
 
  2. Value of work completed to date. 
 
  3. Less five percent (5%) retainage, provided however, that after fifty percent (50%) of 

the contractor’s work has been satisfactorily completed on schedule, with approval 
of the owner and the State Construction Office and written consent of the surety, 
further requirements for retainage will be waived only so long as work continues to 
be completed satisfactorily and on schedule. 

 
  4. Less previous payments. 
 
  5. Current amount due. 
 
 b. The contractor, upon request of the designer, shall substantiate the request with invoices 

of vouchers or payrolls or other evidence. 
 
 c. Prior to submitting the first request, the contractor shall prepare for the designer a 

schedule showing a breakdown of the contract price into values of the various parts of 
the work, so arranged as to facilitate payments to subcontractors in accordance with 
Article 17, Contractor and Subcontractor Relationships.  The contractor(s) shall list the 
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value of each subcontractor and supplier, identifying each minority business subcontractor 
and supplier as listed in Affidavit C, if applicable. 

 
 d. When payment is made on account of stored materials and equipment, such materials 

must be stored on the owner's property, and the requests for payments shall be 
accompanied by invoices or bills of sale or other evidence to establish the owner's title to 
such materials and equipment.  Such payments will be made only for materials that have 
been customized or fabricated specifically for this project. Raw materials or commodity 
products including but not limited to piping, conduit, CMU, metal studs and gypsum 
board may not be submitted. Responsibility for such stored materials and equipment shall 
remain with the contractor regardless of ownership title.  Such stored materials and 
equipment shall not be removed from the owner's property.  Should the space for storage 
on-site be limited, the contractor, at his option, shall be permitted to store such materials 
and/or equipment in a suitable space off-site.  Should the contractor desire to include any 
such materials or equipment in his application for payment, they must be stored in the 
name of the owner in an independent, licensed, bonded warehouse approved by the 
designer, owner and the State Construction Office and located as close to the site as 
possible.  The warehouse selected must be approved by the contractor's bonding and 
insurance companies; the material to be paid for shall be assigned to the owner and shall 
be inspected by the designer.  Upon approval by the designer, owner and SCO of the 
storage facilities and materials and equipment, payment therefore will be certified.  
Responsibility for such stored materials and equipment shall remain with the contractor.  
Such stored materials and equipment shall not be moved except for transportation to the 
project site.  Under certain conditions, the designer may approve storage of materials at 
the point of manufacture, which conditions shall be approved by the designer, the owner 
and the State Construction Office prior to approval for the storage and shall include an 
agreement by the storing party which unconditionally gives the State absolute right to 
possession of the materials at anytime.  Bond, security and insurance protection shall 
continue to be the responsibility of the contractor(s). 

 
 e. In the event of beneficial occupancy, retainage of funds due the contractor(s) may be 

reduced with the approval of the State Construction Office to an equitable amount to 
cover the list of items to be completed or corrected.  Retainage may not be reduced to 
less than two and one-half (2 1/2) times the estimated value of the work to be completed 
or corrected.  Reduction of retainage must be with the consent and approval of the 
contractor's bonding company. 

 
ARTICLE 32 - CERTIFICATES OF PAYMENT AND FINAL PAYMENT 
 
 a. Within five (5) days from receipt of request for payment from the contractor, the designer 

shall issue and forward to the owner a certificate for payment.  This certificate shall 
indicate the amount requested or as approved by the designer.  If the certificate is not 
approved by the designer, he shall state in writing to the contractor and the owner his 
reasons for withholding payment. 

 
 b. No certificate issued or payment made shall constitute an acceptance of the work or any 

part thereof.  The making and acceptance of final payment shall constitute a waiver of all 
claims by the owner except: 

 
  1. Claims arising from unsettled liens or claims against the contractor. 
 
  2. Faulty work or materials appearing after final payment.  
 
  3. Failure of the contractor to perform the work in accordance with drawings and 

specifications, such failure appearing after payment. 
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  4. As conditioned in the performance bond and payment bond. 
 
 c. The making and acceptance of final payment shall constitute a waiver of all claims by the 

contractor except those claims previously made and remaining unsettled (Article 20(c)). 
 

d. Prior to submitting request for final payment to the designer for approval, the contractor 
shall fully comply with all requirements specified in the“ project closeout” section of the 
specifications.  These requirements include but not limited to the following: 

 
1. Submittal of Product and Operating Manuals, Warranties and Bonds, 

Guarantees, Maintenance Agreements, As-Built Drawings, Certificates of 
Inspection or Approval from agencies having jurisdiction.  (The designer must 
approve the Manuals prior to delivery to the owner). 
 

2. Transfer of Required attic stock material and all keys in an organized manner. 
 

3. Record of Owner’s training. 
 

4. Resolution of any final inspection discrepancies. 
 
5. Granting access to Contractor’s records, if Owner’s internal auditors have made 

a request for such access pursuant to Article 52. 
 

e. The contractor shall forward to the designer, the final application for payment along with 
the following documents: 

 
1. List of minority business subcontractors and material suppliers showing 

breakdown of contract amounts and total actual payments to subs and material 
suppliers. 
 

2. Affidavit of Release of Liens. 
 

3. Affidavit of contractors of payment to material suppliers and subcontractors.  
(See Article 36). 
 

4. Consent of Surety to Final Payment. 
 

5. Certificates of state agencies required by state law. 
 
 f. The designer will not authorize final payment until the work under contract has been 

certified by designer, certificates of compliance issued, and the contractor has complied 
with the closeout requirements.  The designer shall forward the contractor’s final 
application for payment to the owner along with respective certificate(s) of compliance 
required by law. 

 
 
ARTICLE 33 - PAYMENTS WITHHELD 
 
 a. The designer with the approval of the State Construction Office may withhold payment 

for the following reasons: 
 
  1. Faulty work not corrected. 
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  2. The unpaid balance on the contract is insufficient to complete the work in the 
judgment of the designer.  

 
  3. To provide for sufficient contract balance to cover liquidated damages that will be 

assessed. 
 
 b. The secretary of the Department of Administration may authorize the withholding of 

payment for the following reasons: 
 
  1. Claims filed against the contractor or evidence that a claim will be filed. 
 
  2. Evidence that subcontractors have not been paid. 
 
 c. The Owner may withhold all or a portion of Contractor’s general conditions costs set 

forth in the approved schedule of values, if Contractor has failed to comply with: (1) a 
request to access its records by Owner’s internal auditors pursuant to Article 52; (2) a 
request for a plan of action and/or recovery schedule under Article 14.j or provide  The 
Owner; (3) a request to provide an electronic copies of Contractor’s baseline schedule,  
updates with all logic used to create the schedules in the original format of the  
scheduling software; and (4) Contractor’s failure to have its Superintendent on the 
Project full-time; ( 

 
 d. When grounds for withholding payments have been removed, payment will be released.  

Delay of payment due the contractor without cause will make owner liable for payment of 
interest to the contractor in accordance with G.S. 143-134.1.  As provided in G.S.143-
134.1(e) the owner shall not be liable for interest on payments withheld by the owner for 
unsatisfactory job progess, defective construction not remedied, disputed work, or third-
party claims filed against the owner or reasonable evidence that a third-party claim will be 
filed. 

 
ARTICLE 34 - MINIMUM INSURANCE REQUIREMENTS 
 

The work under this contract shall not commence until the contractor has obtained all 
required insurance and verifying certificates of insurance have been approved in writing by the 
owner.  These certificates shall document that coverages afforded under the policies will not 
be cancelled, reduced in amount or coverages eliminated until at least thirty (30) days after 
mailing written notice, by certified mail, return receipt requested, to the insured and the owner 
of such alteration or cancellation. If endorsements are needed to comply with the notification 
or other requirements of this article copies of the endorsements shall be submitted with the 
certificates. 

 
 a. Worker’s Compensation and Employer's Liability 
 
  The contractor shall provide and maintain, until final acceptance, workmen's 

compensation insurance, as required by law, as well as employer's liability coverage with 
minimum limits of $100,000. 

 
 b. Public Liability and Property Damage 
 
  The contractor shall provide and maintain, until final acceptance, comprehensive general 

liability insurance, including coverage for premises operations, independent contractors, 
completed operations, products and contractual exposures, as shall protect such 
contractors from claims arising out of any bodily injury, including accidental death, as 
well as from claims for property damages which may arise from operations under this 
contract, whether such operations be by the contractor or by any subcontractor, or by 
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anyone directly or indirectly employed by either of them and the minimum limits of such 
insurance shall be as follows: 

 
  Bodily Injury:  $500,000 per occurrence 
  Property Damage: $100,000 per occurrence / $300,000 aggregate 
 
  In lieu of limits listed above, a $500,000 combined single limit shall satisfy both 

conditions. 
 
  Such coverage for completed operations must be maintained for at least two (2) years 

following final acceptance of the work performed under the contract. 
 
 c. Property Insurance (Builder’s Risk/Installation Floater) 
 
  The contractor shall purchase and maintain property insurance until final acceptance, 

upon the entire work at the site to the full insurable value thereof.  This insurance shall 
include the interests of the owner, the contractor, the subcontractors and sub-
subcontractors in the work and shall insure against the perils of fire, wind, rain, flood, 
extended coverage, and vandalism and malicious mischief.  If the owner is damaged by 
failure of the contractor to purchase or maintain such insurance, then the contractor shall 
bear all reasonable costs properly attributable thereto; the contractor shall effect and 
maintain similar property insurance on portions of the work stored off the site when 
request for payment per articles so includes such portions. 

 
 d. Deductible 
 
  Any deductible, if applicable to loss covered by insurance provided, is to be borne by the 

contractor. 
 
 e. Other Insurance 
 
  The contractor shall obtain such additional insurance as may be required by the owner or 

by the General Statutes of North Carolina including motor vehicle insurance, in amounts 
not less than the statutory limits. 

 
 f. Proof of Carriage 
 
  The contractor shall furnish the owner with satisfactory proof of carriage of the insurance 

required before written approval is granted by the owner.    
 
ARTICLE 35 - PERFORMANCE BOND AND PAYMENT BOND 
 
 a. Each contractor shall furnish a performance bond and payment bond executed by a surety 

company authorized to do business in North Carolina.  The bonds shall be in the full 
contract amount.  Bonds shall be executed in the form bound with these specifications. 

 
 b. All bonds shall be countersigned by an authorized agent of the bonding company who is 

licensed to do business in North Carolina. 
 
ARTICLE 36 - CONTRACTOR'S AFFIDAVIT 
 

The final payment of retained amount due the contractor on account of the contract shall not 
become due until the contractor has furnished to the owner through the designer an affidavit 
signed, sworn and notarized to the effect that all payments for materials, services or 
subcontracted work in connection with his contract have been satisfied, and that no claims or 
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liens exist against the contractor in connection with this contract.  In the event that the 
contractor cannot obtain similar affidavits from subcontractors to protect the contractor and 
the owner from possible liens or claims against the subcontractor, the contractor shall state in 
his affidavit that no claims or liens exist against any subcontractor to the best of his (the 
contractor's) knowledge, and if any appear afterward, the contractor shall save the owner 
harmless. 

 
ARTICLE 37 - ASSIGNMENTS 
 

The contractor shall not assign any portion of this contract nor subcontract in its entirety.  
Except as may be required under terms of the performance bond or payment bond, no funds 
or sums of money due or become due the contractor under the contract may be assigned. 

 
ARTICLE 38 - USE OF PREMISES 
 
 a. The contractor(s) shall confine his apparatus, the storage of materials and the operations 

of his workmen to limits indicated by law, ordinances, permits or directions of the 
designer and owner and shall not exceed those established limits in his operations. 

 
 b. The contractor(s) shall not load or permit any part of the structure to be loaded with a 

weight that will endanger its safety. 
 
 c. The contractor(s) shall enforce the designer's and owner’s instructions regarding signs, 

advertisements, fires and smoking. 
 

d. No firearms, any type of alcoholic beverages, or drugs (other than those prescribed by a 
physician) will be permitted at the job site. 

 
ARTICLE 39 - CUTTING, PATCHING AND DIGGING 
 
 a. The contractor shall do all cutting, fitting or patching of his work that may be required to 

make its several parts come together properly and fit it to receive or be received by work 
of other contractors shown upon or reasonably implied by the drawings and specifications 
for the completed structure, as the designer may direct. 

 
 b. Any cost brought about by defective or ill-timed work shall be borne by the party 

responsible therefor. 
 
 c. No contractor shall endanger any work of another contractor by cutting, digging or other 

means.  No contractor shall cut or alter the work of any other contractor without the 
consent of the designer and the affected contractor(s). 

 
ARTICLE 40 - UTILITIES, STRUCTURES, SIGNS 
 
 a. The contractor shall provide necessary and adequate facilities for water, electricity, gas, 

oil, sewer and other utility services which maybe necessary and required for completion 
of the project including all utilities required for testing, cleaning, balancing, and 
sterilization of designated plumbing, mechanical and electrical systems. Any permanent 
meters installed shall be listed in the contractor’s name until work has a final acceptance. 
The contractor will be solely responsible for all utility costs prior to final acceptance. 
Contractor shall contact all affected utility companies prior to bid to determine their 
requirements to provide temporary and permanent service and include all costs associated 
with providing those services in their bid.  Coordination of the work of the utility 
companies during construction is the sole responsibility of the contractor. 
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b. Meters shall be relisted in the owner's name on the day following final acceptance of the 
Project Expediter's work, and the owner shall pay for services used after that date. 

 
c. The owner shall be reimbursed for all metered utility charges after the meter is relisted in 

the owner's name and prior to completion and acceptance of the work of all contractors.  
Reimbursement shall be made by the contractor whose work has not been completed and 
accepted.  If the work of two or more contractors has not been completed and accepted, 
reimbursement to the owner shall be paid by the contractors involved on the basis of 
assessments by the designer. 

 
 d Prior to the operation of permanent systems, the Project Expediter will provide 

temporary power, lighting, water, and heat to maintain space temperature above freezing, 
as required for construction operations. 

 
 e. All contractors shall have the permanent building systems in sufficient readiness for 

furnishing temporary climatic control at the time a building is enclosed and secured.  The 
HVAC systems shall maintain climatic control throughout the enclosed portion of the 
building sufficient to allow completion of the interior finishes of the building.  A building 
shall be considered enclosed and secured when windows, doorways (exterior, mechanical, 
and electrical equipment rooms), and hardware are installed; and other openings have 
protection which will provide reasonable climatic control.  The appropriate time to start 
the mechanical systems and climatic condition shall be jointly determined by the 
contractor(s), the designer and owner.  Use of the equipment in this manner shall be 
subject to the approval of the Designer and owner and shall in no way affect the warranty 
requirements of the contractor(s). 

 
 f. The electrical contractor shall have the building's permanent power wiring distribution 

system in sufficient readiness to provide power as required by the HVAC contractor for 
temporary climatic control. 

 
 g. The electrical contractor shall have the building's permanent lighting system ready at the 

time the general contractor begins interior painting and shall provide adequate lighting in 
those areas where interior painting and finishing is being performed. 

 
 h. Each prime contractor shall be responsible for his permanently fixed service facilities and 

systems in use during progress of the work.  The following procedures shall be strictly 
adhered to: 

 
  1. Prior to final acceptance of work by the State Construction Office, each contractor 

shall remove and replace any parts of the permanent building systems damaged 
through use during construction. 

 
  2. Temporary filters as recommended by the equipment manufacturer in order to keep 

the equipment and ductwork clean and free of dust and debris shall be installed in 
each of the heating and air conditioning units and at each return grille during 
construction.  New filters shall be installed in each unit prior to the owner's 
acceptance of the work. 

 
  3. Extra effort shall be maintained to keep the building and the site adjacent to the 

building clean and under no circumstances shall air systems be operated if finishing 
and site work operations are creating dust in excess of what would be considered 
normal if the building were occupied. 

 
  4. It shall be understood that any warranty on equipment presented to the owner shall 

extend from the day of final acceptance by the owner.  The cost of warranting the 
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equipment during operation in the finishing stages of construction shall be borne by 
the contractor whose system is utilized. 

 
  5. The electrical contractor shall have all lamps in proper working condition at the time 

of final project acceptance. 
 
 i. The Project Expediter shall provide, if required and where directed, a shed for toilet 

facilities and shall furnish and install in this shed all water closets required for a complete 
and adequate sanitary arrangement.  These facilities will be available to other contractors 
on the job and shall be kept in a neat and sanitary condition at all times.  Chemical toilets 
are acceptable. 

 
 j. The Project Expediter shall, if required by the Supplementary General Conditions and 

where directed, erect a temporary field office, complete with lights, telephone, heat and 
air conditioning.  A portion of this office shall be partitioned off, of sufficient size, for the 
use of a resident inspector, should the designer so direct. 

 
k. On multi-story construction projects, the Project Expediter shall provide temporary 

elevators, lifts, or other special equipment for the general use of all contractors.  The cost 
for such elevators, lifts or other special equipment and the operation thereof shall be 
included in the Project Expediter’s bid. 

 
 l. The Project Expediter will erect one sign on the project if required.  The sign shall be of 

sound construction, and shall be neatly lettered with black letters on white background.  
The sign shall bear the name of the project, and the names of prime contractors on the 
project, and the name of the designer and consultants.  Directional signs may be erected 
on the owner's property subject to approval of the owner with respect to size, style and 
location of such directional signs.  Such signs may bear the name of the contractor and a 
directional symbol.  No other signs will be permitted except by permission of the owner. 

 
ARTICLE 41 - CLEANING UP 
 

a. The contractors shall keep the building and surrounding area reasonably free from rubbish 
at all times, and shall remove debris from the site on a timely basis or when directed to do 
so by the designer or Project Expediter.  The Project Expediter shall provide an on site 
refuse container(s) for the use of all contractors.  Each contractor shall remove their 
rubbish and debris from the building on a daily basis.  The Project Expediter shall broom 
clean the building as required to minimize dust and dirt accumulation. 

 
b. The Project Expediter shall provide and maintain suitable all-weather access to the 

building. 
 

c. Before final inspection and acceptance of the building, each contractor shall clean his 
portion of the work, including glass, hardware, fixtures, masonry, tile and marble (using 
no acid), clean and wax all floors as specified, and completely prepare the building for use 
by the owner, with no cleaning required by the owner. 

 
ARTICLE 42 - GUARANTEE 
 

a. The contractor shall unconditionally guarantee materials and workmanship against patent 
defects arising from faulty materials, faulty workmanship or negligence for a period of 
twelve (12) months following the date of final acceptance of the work or beneficial 
occupancy and shall replace such defective materials or workmanship without cost to the 
owner. 
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b. Where items of equipment or material carry a manufacturer's warranty for any period in 
excess of twelve (12) months, then the manufacturer's warranty shall apply for that 
particular piece of equipment or material.  The contractor shall replace such defective 
equipment or materials, without cost to the owner, within the manufacturer's warranty 
period. 

 
 c. Additionally, the owner may bring an action for latent defects caused by the negligence of 

the contractor which is hidden or not readily apparent to the owner at the time of 
beneficial occupancy or final acceptance, whichever occurred first, in accordance with 
applicable law. 

 
 d. Guarantees for roof, equipment, materials, and supplies shall be stipulated in the 

specifications sections governing such roof, equipment, materials, or supplies. 
 
ARTICLE 43 - CODES AND STANDARDS 
 

Wherever reference is given to codes, standard specifications or other data published by 
regulating agencies including, but not limited to, national electrical codes, North Carolina 
state building codes, federal specifications, ASTM specifications, various institute 
specifications, etc., it shall be understood that such reference is to the latest edition including 
addenda published prior to the date of the contract documents. 

 
ARTICLE 44 - INDEMNIFICATION 
 

To the fullest extent permitted by law, the contractor shall indemnify and hold harmless the 
owner, the designer and the agents, consultants and employees of the owner and designer, 
from and against all claims, damages, losses and expenses, including, but not limited to, 
attorneys' fees, arising out of or resulting from the performance or failure of performance of 
the work, provided that any such claim, damage, loss or expense (1) is attributable to bodily 
injury, sickness, disease or death, or to injury to or destruction of tangible property (other 
than the work itself) including the loss of use resulting there from, and (2) is caused in whole 
or in part by any negligent act or omission of the contractor, the contractor's subcontractor, or 
the agents of either the contractor or the contractor's subcontractor.  Such obligation shall not 
be construed to negate, abridge or otherwise reduce any other right or obligation of indemnity 
which would otherwise exist as to any party or person described in this article. 

 
ARTICLE 45 - TAXES 
 
 a. Federal excise taxes do not apply to materials entering into state work (Internal Revenue 

Code, Section 3442(3)). 
 
 b. Federal transportation taxes do not apply to materials entering into state work (Internal 

Revenue Code, Section 3475(b) as amended). 
 
 c. North Carolina sales tax and use tax, as required by law, do apply to materials entering 

into state work and such costs shall be included in the bid proposal and contract sum. 
 
 d. Local option sales and use taxes, as required by law, do apply to materials entering into 

state work as applicable and such costs shall be included in the bid proposal and contract 
sum. 

 
 e. Accounting Procedures for Refund of County Sales & Use Tax 
 
  Amount of county sales and use tax paid per contractor's statements: 
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  Contractors performing contracts for state agencies shall give the state agency for whose 
project the property was purchased a signed statement containing the information listed in 
G.S. 105-164.14(e). 

 
  The Department of Revenue has agreed that in lieu of obtaining copies of sales receipts 

from contractors, an agency may obtain a certified statement as of April 1, 1991 from the 
contractor setting forth the date, the type of property and the cost of the property 
purchased from each vendor, the county in which the vendor made the sale and the 
amount of local sales and use taxes paid thereon.  If the property was purchased out-of-
state, the county in which the property was delivered should be listed.  The contractor 
should also be notified that the certified statement may be subject to audit. 

 
  In the event the contractors make several purchases from the same vendor, such certified 

statement must indicate the invoice numbers, the inclusive dates of the invoices, the total 
amount of the invoices, the counties, and the county sales and use taxes paid thereon. 

 
  Name of taxing county:  The position of a sale is the retailer's place of business located 

within a taxing county where the vendor becomes contractually obligated to make the 
sale.  Therefore, it is important that the county tax be reported for the county of sale 
rather than the county of use. 

 
  When property is purchased from out-of-state vendors and the county tax is charged, the 

county should be identified where delivery is made when reporting the county tax. 
 
  Such statement must also include the cost of any tangible personal property withdrawn 

from the contractor's warehouse stock and the amount of county sales or use tax paid 
thereon by the contractor. 

 
  Similar certified statements by his subcontractors must be obtained by the general 

contractor and furnished to the claimant. 
  Contractors are not to include any tax paid on supplies, tools and equipment which they 

use to perform their contracts and should include only those building materials, supplies, 
fixtures and equipment which actually become a part of or annexed to the building or 
structure. 

 
ARTICLE 46 - EQUAL OPPORTUNITY CLAUSE 
 

The non-discrimination clause contained in Section 202 (Federal) Executive Order 11246, as 
amended by Executive Order 11375, relative to equal employment opportunity for all persons 
without regard to race, color, religion, sex or national origin, and the implementing rules and 
regulations prescribed by the secretary of Labor, are incorporated herein. 

 
ARTICLE 47 - EMPLOYMENT OF INDIVIDUALS WITH DISABILITIES 
 

The contractor(s) agree not to discriminate against any employee or applicant for employment 
because of physical or mental disabilities in regard to any position for which the employee or 
applicant is qualified.  The contractor agrees to take affirmative action to employ, advance in 
employment and otherwise treat qualified individuals with such disabilities without 
discrimination based upon their physical or mental disability in all employment practices. 

 
ARTICLE 48 - ASBESTOS-CONTAINING MATERIALS (ACM) 
 

The State of North Carolina has attempted to address all asbestos-containing materials that 
are to be disturbed in the project.  However, there may be other asbestos-containing materials 
in the work areas that are not to be disturbed and do not create an exposure hazard.  
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Contractors are reminded of the requirements of instructions under Instructions to Bidders 
and General Conditions of the Contract, titled Examination of Conditions.  Statute 130A, 
Article 19, amended August 3, 1989, established the Asbestos Hazard Management Program 
that controls asbestos abatement in North Carolina.  The latest edition of Guideline Criteria 
for Asbestos Abatement from the State Construction Office is to be incorporated in all 
asbestos abatement projects for the Capital Improvement Program. 

 
ARTICLE 49 - MINORITY BUSINESS PARTICIPATION 
 

GS 143-128.2 establishes a ten percent (10%) goal for participation by minority businesses in 
total value of work for each State building project.  The document, Guidelines for 
Recruitment and Selection of Minority Businesses for Participation in State Construction 
Contracts including Affidavits and Appendix E are hereby incorporated into and made a part 
of this contract. 
 

ARTICLE 50 – CONTRACTOR EVALUATION 
 

The contractor’s overall work performance on the project shall be fairly evaluated in 
accordance with the State Building Commission policy and procedures, for determining 
qualifications to bid on future State capital improvement projects.  In addition to final 
evaluation, interim evaluation may be prepared during the progress of project.  The document, 
Contractor Evaluation Procedures, is hereby incorporated and made a part of this contract.  
The owner may request the contractor’s comments to evaluate the designer.  

 

ARTICLE 51 – GIFTS 
 

Pursuant to N.C. Gen. Stat. § 133-32, it is unlawful for any vendor or contractor ( i.e. 
architect, bidder, contractor, construction manager, design professional, engineer, 
subcontractor, supplier, vendor, etc.), to make gifts or to give favors to any State employee.  
This prohibition covers those vendors and contractors who:  (1) have a contract with a 
governmental agency; or (2) have performed under such a contract within the past year; or (3) 
anticipate bidding on such a contract in the future.  For additional information regarding the 
specific requirements and exemptions, vendors and contractors are encouraged to review G.S. 
Sec. 133-32.  

 
During the construction of the Project, the Contractor is prohibited from making gifts to any 
of the Owner’s employees, Owner’s project representatives (architect, engineers, construction 
manager and their employees), employees of the State Construction Office and/or any other 
State employee that may have any involvement, influence, responsibilities, oversight, 
management and/or duties that pertain to and/or relate to the contract administration, financial 
administration and/or disposition of claims arising from and/or relating to the Contract and/or 
Project.  

 

 

 

ARTICLE 52 – AUDITING-ACCESS TO PERSONS AND RECORDS 
 

In accordance with N.C. General Statute 147-64.7, the State Auditor shall have access to 
Contractor’s officers, employees, agents and/or other persons in control of and/or responsible 
for the Contractor’s records that relate to this Contracts for purposes of conducting audits 
under the referenced statute.  The Owner’s internal auditors shall also have the right to access 
and copy the Contractor’s records relating to the Contract and Project during the term of the 
Contract and within two years following the completion of the Project/close-out of the 
Contract to verify accounts, accuracy, information, calculations and/or data affecting and/or 
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relating to Contractor’s requests for payment, requests for change orders, change orders, 
claims for extra work, requests for time extensions and related claims for delay/extended 
general conditions costs, claims for lost productivity, claims for loss efficiency, claims for idle 
equipment or labor, claims for price/cost escalation, pass-through claims of subcontractors 
and/or suppliers, and/or any other type of claim for payment or damages from Owner and/or 
its project representatives.  

 

ARTICLE 53 – NORTH CAROLINA FALSE CLAIMS ACT 
 

The North Carolina False Claims Act (“NCFCA”), N.C Gen. Stat. § 1-605 through 1-618, 
applies to this Contract.   The Contractor should familiarize itself with the entire NCFCA and 
should seek the assistance of an attorney if it has any questions regarding the NCFCA and its 
applicability to any requests, demands and/or claims for payment its submits to the State 
through the contracting state agency, institution, university or community college.  

 
The purpose of the NCFCA “is to deter persons from knowingly causing or assisting in 
causing the State to pay claims that are false or fraudulent and to provide remedies in the form 
of treble damages and civil penalties when money is obtained from the State by reason of a 
false or fraudulent claim.”  (Section 1-605(b).)  A contractor’s liability under the NCFCA may 
arise from, but is not limited to: requests for payment, invoices, billing, claims for extra work, 
requests for change orders, requests for time extensions, claims for delay damages/extended 
general conditions costs, claims for loss productivity, claims for loss efficiency, claims for idle 
equipment or labor, claims for price/cost escalation, pass-through claims of subcontractors 
and/or suppliers, documentation used to support any of the foregoing requests or claims, 
and/or any other request for payment from the State through the contracting state agency, 
institution, university or community college.  The parts of the NCFCA that are most likely to 
be enforced with respect to this type of contract are as follows:  
 

 A “claim” is “[a]ny request or demand, whether under a contract or otherwise, for 
money or property and whether or not the State has title to the money or property that 
(i) is presented to an officer, employee, or agent of the State or (ii) is made to a 
contractor … if the money or property is to be spent or used on the State's behalf or to  
advance a State program or interest and if the State government: (a) provides or has 
provided any portion of the money or property that is requested or demanded; or (b) 
will reimburse such contractor … for any portion of the money or property which is 
requested or demanded.”  (Section 1-606(2).)   

 
 "Knowing" and "knowingly." – Whenever a person, with respect to information, does 

any of the following: (a) Has actual knowledge of the information; (b) Acts in 
deliberate ignorance of the truth or falsity of the information; and/or (c) Acts in 
reckless disregard of the truth or falsity of the information.  (Section 1-606(4).)  Proof 
of specific intent to defraud is not required.  (Section 1-606(4).)   

 
 "Material" means having a natural tendency to influence, or be capable of influencing, 

the payment or receipt of money or property.  (Section 1-606(4).)   
 

 Liability. – “Any person who commits any of the following acts shall be liable to the 
State for three times the amount of damages that the State sustains because of the act 
of that person[:]  … (1) Knowingly presents or causes to be presented a false or 
fraudulent claim for payment or approval. (2) Knowingly makes, uses, or causes to be 
made or used, a false record or statement material to a false or fraudulent claim. (3) 
Conspires to commit a violation of subdivision (1), (2) …”  (Section 1-607(a)(1), (2).)   
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 The NCFCA shall be interpreted and construed so as to be consistent with the federal 
False Claims Act, 31 U.S.C. § 3729, et seq., and any subsequent amendments to that 
act.  (Section 1-616(c).)   

 
Finally, the contracting state agency, institution, university or community college may refer 
any suspected violation of the NCFCA by the Contractor to the Attorney General’s Office for 
investigation.  Under Section 1-608(a), the Attorney General is responsible for investigating 
any violation of NCFCA, and may bring a civil action against the Contractor under the 
NCFCA. The Attorney General’s investigation and any civil action relating thereto are 
independent and not subject to any dispute resolution provision set forth in this Contract.  
(See Section 1-608(a).)  

 

ARTICLE 54 – TERMINATION FOR CONVENIENCE 

 
Owner may at any time and for any reason terminate Contractor’s services and work at 
Owner's convenience. Upon receipt of such notice, Contractor shall, unless the notice directs 
otherwise, immediately discontinue the work and placing of orders for materials, facilities and 
supplies in connection with the performance of this Agreement.  
 
Upon such termination, Contractor shall be entitled to payment only as follows: (1) the actual 
cost of the work completed in conformity with this Agreement; plus, (2) such other costs 
actually incurred by Contractor as are permitted by the prime contract and approved by 
Owner; (3) plus ten percent (10%) of the cost of the work referred to in subparagraph (1) 
above for overhead and profit. There shall be deducted from such sums as provided in this 
subparagraph the amount of any payments made to Contractor prior to the date of the 
termination of this Agreement. Contractor shall not be entitled to any claim or claim of lien 
against Owner for any additional compensation or damages in the event of such termination 
and payment.  
 

 



SGC - 1
ROOF REPLACEMENT

NORTH AMERICAN BUILDINGS
NC ZOOLOGICAL PARK

SGC-1

SUPPLEMENTAL GENERAL CONDITIONS

These Supplementary Conditions modify the current 24th edition (Revised January 2013) of Form OC-15,
General Conditions of the Contract included in these documents).

ARTICLE 1 – DEFINITIONS
Modify paragraph ‘i’ to add “This is a single prime contract. The general contractor shall be designated
as the Project Expeditor, and as such, is responsible for all responsibilities and duties noted herein for
the Project Expeditor”.

ARTICLE 14 – CONSTRUCTION SUPERVISION AND SCHEDULE
Modify paragraph 'g' and 'j' as follows:
If the construction contract is over $500,000, remove all languages pertaining to Bar Chart Schedule.
If the construction contract is under $500,000.00 remove all languages pertaining to the CPM Schedule



FORM OF CONSTRUCTION CONTRACT

(ALL PRIME CONTRACTS)

THIS AGREEMENT, made the ____________ day of _____________ in  the year of
20__ by and between _______________________________
__________________________________________________________________
hereinafter called the Party of the First Part and the *State of North Carolina, through the
Department of Natural and Cultural Resources - North Carolina Zoological Park hereinafter
called the Party of the Second Part.

WITNESSETH:

That the Party of the First Part and the Party of the Second Part for the
consideration herein named agree as follows:

1. Scope of Work:  The Party of the First Part shall furnish and deliver all of the
materials, and perform all of the work in the manner and form as provided by the following
enumerated plans, specifications and documents, which are attached hereto and made a
part thereof as if fully contained herein:  advertisement; Instructions to Bidders; General
Conditions; Supplementary General Conditions; specifications; accepted proposal;
contract; performance bond; payment bond; power of attorney; workmen's compensation;
public liability; property damage and builder's risk insurance certificates; approval of
attorney general; certificate by the Office of State Budget and Management, and drawings,
titled:

__________________________________________________________________

Roof Replacements for North American Buildings
North Carolina Zoo

Consisting of the following sheets:

________________________________________________________________

Dated:                                  and the following addenda:

Addendum No Dated: Addendum No. Dated:

Addendum No Dated: Addendum No. Dated:

Addendum No Dated: Addendum No. Dated:

Addendum No Dated: Addendum No. Dated:

2. That the Party of the First Part shall commence work to be performed under this
agreement on a date to be specified in a written order of the Party of the Second Part and
shall fully complete all work hereunder within _____________ consecutive calendar days



from said date.  For each day in excess thereof, liquidated damages shall be as stated in
Supplementary   General Conditions.  The Party of the First Part, as one of the
considerations for the awarding of this contract, shall furnish to the Party of the Second
Part a construction schedule setting forth planned progress of the project broken down by
the various divisions or part of the work and by calendar days as outlined in Article 14 of
the General Conditions of the Contract.

3. The Party of the Second Part hereby agrees to pay to the Party of the First Part
for the faithful performance of this agreement, subject to additions and deductions as
provided in the specifications or proposal, in lawful money of the United States as follows:
_______________________________________             ____________

________________________________________ ($ __________________).

Summary of Contract Award:

4. In accordance with Article 31 and Article 32 of the General Conditions of the
Contract, the Party of the Second Part shall review, and if approved, process the Party of
the First Party's pay request within 30 days upon receipt from the Designer. The Party of
the Second Part, after reviewing and approving said pay request, shall make payments to
the Party of the First Part on the basis of a duly certified and approved estimate of work
performed during the preceding calendar month by the First Party, less five percent (5%) of
the amount of such estimate which is to be retained by the Second Party until all work has
been performed strictly in accordance with this agreement and until such work has been
accepted by the Second Party.  The Second Party may elect to waive retainage
requirements after 50 percent of the work has been satisfactorily completed on schedule as
referred to in Article 31 of the General Conditions.

5. Upon submission by the First Party of evidence satisfactory to the Second Party
that all payrolls, material bills and other costs incurred by the First Party in connection with
the construction of the work have been paid in full, final payment on account of this
agreement shall be made within thirty (30) days after the completion by the First Party of all
work covered by this agreement and the acceptance of such work by the Second Party.

6. It is further mutually agreed between the parties hereto that if at any time after
the execution of this agreement and the surety bonds hereto attached for its faithful
performance, the Second Party shall deem the surety or sureties upon such bonds to be
unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover the
performance of the work, the First Party shall, at its expense, within five (5) days after the
receipt of notice from the Second Party so to do, furnish an additional bond or bonds in
such form and amount, and with such surety or sureties as shall be satisfactory to the
Second Party.  In such event no further payment to the First Party shall be deemed to be
due under this agreement until such new or additional security for the faithful performance
of the work shall be furnished in manner and form satisfactory to the Second Party.

7. The Party of the First Part attest that it and all of its subcontractors have fully
complied with all requirements of NCGS 64 Article 2 in regards to E-Verification as required
by Section 2.(c) of Session Law 2013-418, codified as N.C. Gen. Stat. § 143-129(j).



IN WITNESS WHEREOF, the Parties hereto have executed this agreement on the
day and date first above written in ____________ counterparts, each of which shall without
proof or accounting for other counterparts, be deemed an original contract.

Witness:                                                         __________________________________
         Contractor: (Trade or Corporate Name)

____________________________          By: __________________________________
(Proprietorship or Partnership)

Title:
(Owner, Partner, or Corp. Pres. or Vice Pres. only)

Attest: (Corporation)

By:

Title:
          (Corp. Sec. or Asst. Sec. only)

The State of North Carolina through*

     (CORPORATE SEAL)

                                                                 (Agency, Department or Institution)

Witness:

                            _______________    By:                            ___________________

   Title:                            ___________________



FORM OF PERFORMANCE BOND

Date of Contract:

Date of Execution:
Name of Principal
(Contractor)

Name of Surety:

Name of Contracting
Body:

Amount of Bond:

Project

KNOW ALL MEN BY THESE PRESENTS, that we, the principal and surety above
named, are held and firmly bound unto the above named contracting body, hereinafter
called the contracting body, in the penal sum of the amount stated above for the payment
of which sum well and truly to be made, we bind, ourselves, our heirs, executors,
administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal
entered into a certain contract with the contracting body, identified as shown above and
hereto attached:

NOW, THEREFORE, if the principal shall well and truly perform and fulfill all the
undertakings, covenants, terms, conditions and agreements of said contract during the
original term of said contract and any extensions thereof that may be granted by the
contracting body, with or without notice to the surety, and during the life of any guaranty
required under the contract, and shall also well and truly perform and fulfill all the
undertakings, covenants, terms, conditions and agreements of any and all duly authorized
modifications of said contract that may hereafter be made, notice of which modifications to
the surety being hereby waived, then, this obligation to be void; otherwise to remain in full
force and virtue.

IN WITNESS WHEREOF, the above-bounden parties have executed this
instrument under their several seals on the date indicated above, the name and corporate
seal of each corporate party being hereto affixed and these presents duly signed by its
undersigned representative, pursuant to authority of its governing body.

Executed in                                         counterparts.



Witness:                                                                     ____________________________________
Contractor: (Trade or Corporate Name)

 _______________________________ By: ________________________________
(Proprietorship or Partnership)

Attest: (Corporation) Title: _______________________________
(Owner, Partner, or Corp. Pres. or Vice
Pres. only)

By: _______________________________

Title: ______________________________
(Corp. Sec. or Asst. Sec. only)

  (Corporate Seal)

                    ___________________________________
          (Surety Company)

Witness: By: ________________________________

________________________________ Title: _______________________________
            (Attorney in Fact)

Countersigned:

________________________________ (Surety Corporate Seal)

________________________________
(N.C. Licensed Resident Agent)

________________________________

________________________________
Name and Address-Surety Agency

________________________________

________________________________
Surety Company Name and N.C.
Regional or Branch Office Address



FORM OF PAYMENT BOND

Date of Contract:

Date of Execution:
Name of Principal
(Contractor)

Name of Surety:

Name of Contracting
Body:

Amount of Bond:

Project

KNOW ALL MEN BY THESE PRESENTS, that  we, the principal  and surety above
named, are held and firmly bound unto the above named contracting body, hereinafter
called the contracting body, in the penal sum of the amount stated above for the payment
of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal
entered into a certain contract with the contracting body identified as shown above and
hereto attached:

NOW, THEREFORE, if the principal shall promptly make payment to all persons
supplying labor/material in the prosecution of the work provided for in said contract, and
any and all duly authorized modifications of said contract that may hereafter be made,
notice of which modifications to the surety being hereby waived, then this obligation to be
void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument
under their several seals on the date indicated above, the name and corporate seal of each
corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

Executed in                                         counterparts.



Witness:                                                                      ____________________________________
Contractor: (Trade or Corporate Name)

______________________________________                         By: ________________________________
(Proprietorship or Partnership)

Attest: (Corporation) Title________________________________
    (Owner, Partner, or Corp. Pres. or Vice
      Pres. only)

By: ____________________________________

Title: ___________________________________
(Corp. Sec. or Asst. Sec.. only)

  (Corporate Seal)

                   ____________________________________
                   (Surety Company)

Witness:                    By: ________________________________

________________________________ Title: _______________________________
                                         (Attorney in Fact)

Countersigned:

________________________________ (Surety Corporate Seal)

________________________________
(N.C. Licensed Resident Agent)

________________________________

________________________________
Name and Address-Surety Agency

________________________________

________________________________
Surety Company Name and N.C.
Regional or Branch Office Address



Sheet for Attaching Power of Attorney



Sheet for Attaching Insurance Certificates



APPROVAL OF THE ATTORNEY GENERAL



CERTIFICATION BY THE OFFICE OF STATE
BUDGET AND MANAGEMENT

Provision for the payment of money to fall due and payable by the

under this agreement has been provided for by allocation made and is
available for the purpose of carrying out this agreement.

This _____________day of _________   __________ 20___.

             Signed
                                Budget Officer
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F O R M   OF    P R O P O S A L
Roof Replacemnts for North American Buildings
NC Zoological Park – North Carolina Department of Natural & Cultural Resources
SCO # 19-20040-01A;  Code 41814;  Item 4E05A

Contract:

Bidder:

Date:

The undersigned, as bidder, hereby declares that the only person or persons interested in this proposal as principal or
principals is or are named herein and that no other person than herein mentioned has any interest in this proposal or in the
contract to be entered into; that this proposal is made without connection with any other person, company or parties making
a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.  The bidder further declares
that he has examined the site of the work and the contract documents relative thereto and has read all special provisions
furnished prior to the opening of bids; that he has satisfied himself relative to the work to be performed.  The bidder further
declares that he and his subcontractors have fully complied with NCGS 64, Article 2 in regards to E-Verification as
required by Section 2.(c) of Session Law 2013-418, codified as N.C. Gen. Stat. § 143-129(j).
.

The Bidder proposes and agrees if this proposal is accepted to contract with the

State of North Carolina through the NC Zoological Park, Department of Natural & Cultural Resources

in the form of contract specified below, to furnish all necessary materials, equipment, machinery,
tools, apparatus, means of transportation and labor necessary to complete the construction of
Complete roof replacement, window and skylight replacement, and rain-screen wall replacement for the
North American Buildings identified on the Construction Documents at the NC Zoological Park.  The
existing cedar shake roofing shingles, felt underlayment, flashing, and fascia shall be demolished,
disposed of, and replaced with a new standing-seam metal roofing system, flashing, accessories, and
fascia.
in full in complete accordance with the plans, specifications and contract documents, to the full and
entire satisfaction of the NC Zoological Park, and the

North Carolina Department of Natural & Cultural Resources
and

Engineered Concepts l Terracon Consultants, Inc.

with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the contract documents, for the sum of:

SINGLE PRIME CONTRACT:

Base Bid:
Dollars($)
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General Subcontractor: Plumbing Subcontractor:

   Lic    Lic

Mechanical Subcontractor: Electrical Subcontractor:

   Lic    Lic

GS143-128(d) requires all single prime bidders to identify their subcontractors for the above subdivisions of work.  A contractor whose bid is
accepted shall not substitute any person as subcontractor in the place of the subcontractor listed in the original bid, except (i) if the listed
subcontractor's bid is later determined by the contractor to be non-responsible or non-responsive or the listed subcontractor refuses to enter into a
contract for the complete performance of the bid work, or (ii) with the approval of the awarding authority for good cause shown by the contractor.

ALTERNATES:
Should any of the alternates as described in the contract documents be accepted, the amount written below shall
be the amount to be "added to" the base bid.

GENERAL CONTRACT:

Alternate No. G-1 (Building #2- Cart Storage. Roof Area 2,020 SQ-FT)

(Add) Dollars($)

Alternate No. G-2 (Building #3 – Tram Office.  Roof Area 1,500 SQ-FT with one (1) pipe vent)

(Add) Dollars($)

Alternate No. G-3 (Exhaust Grease Fan Service Platforms and Stairs)

(Add) Dollars($)

Alternate No. G-4 (Exhaust Grease Fan Curb Replacement)

(Add) Dollars ($)

Alternate No. G-5 (Relocate Exhaust Fan Hinges (6) Total)

(Add) Dollars ($)
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UNIT PRICES
Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise specifically noted.  Unit
prices shall be applied, as appropriate, to compute the total value of changes in the base bid quantity of the work all in
accordance with the contract documents.

GENERAL CONTRACT:

No. 1 Cementitious Roof Panel Replacement (Non-Insulated)

(Per 4' x 8’ Panel) Unit Price ($)

No. 2 Cementitious Roof Panel Replacement (Insulated)

(Per 4’ x 8’ Panel) Unit Price ($)

No. 3 Relocate Plumbing Vent to Penetrate Between Standing Seam Ribs.  Maximum Size 3-inch
Diamater Pipe

(Per Vent Relocation) Unit Price ($)

No. 4 Replace T1-11 Soffit and Finish to Match Existing

(Square Foot) Unit Price ($)

No. 5 Replace Damaged Wood Block at Truss Ends

(2x10 SYP #2 – Linear Foot) Unit Price ($)

(2x6 SYP #2 – Linear Foot) Unit Price ($)

No. 6 Relocate Service Hinge @ Kitchen Exhaust Fans

(Per Hinge) Unit Price ($)

The bidder further proposes and agrees hereby to commence work under this contract on a date to be specified
in a written order of the designer and shall fully complete all work thereunder within the time specified in the
Supplementary General Conditions Article 23.  Applicable liquidated damages amount is also stated in the
Supplementary General Conditions Article 23.

MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on its bid (Identification of
Minority Business Participation Form) the minority businesses that it will use on the project with the total dollar
value of the bids that will be performed by the minority businesses.  Also list the good faith efforts (Affidavit A)
made to solicit minority participation in the bid effort.
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NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to that
effect in lieu of Affidavit (A) required above.  The MB Participation Form must still be submitted even if there is
zero participation.

After the bid opening - The Owner will consider all bids and alternates and determine the lowest responsible,
responsive bidder.  Upon notification of being the apparent low bidder, the bidder shall then file within 72 hours of
the notification of being the apparent lowest bidder, the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority businesses,
expressed as a percentage of the total contract price, which is equal to or more than the 10% goal established.
This affidavit shall give rise to the presumption that the bidder has made the required good faith effort and
Affidavit D is not necessary;
   * OR *
If less than the 10% goal,  Affidavit (D) of its good faith effort to meet the goal shall be provided.  The document
must include evidence of all good faith efforts that were implemented, including any advertisements, solicitations
and other specific actions demonstrating recruitment and selection of minority businesses for participation in the
contract.

Note: Bidders must always submit with their bid the Identification of Minority Business Participation Form listing
all MB contractors, vendors and suppliers that will be used.  If there is no MB participation, then enter none or
zero on the form.  Affidavit A or Affidavit B, as applicable, also must be submitted with the bid.  Failure to file a
required affidavit or documentation with the bid or after being notified apparent low bidder is grounds for rejection
of the bid.
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The undersigned further agrees that in the case of failure on his part to execute the said contract and the bonds
within ten (10) consecutive calendar days after being given written notice of the award of contract, the certified
check, cash or bid bond accompanying this bid shall be paid into the funds of the owner's account set aside for
the project, as liquidated damages for such failure; otherwise the certified check, cash or bid bond accompanying
this proposal shall be returned to the undersigned.

Respectfully submitted this day of

(Name of firm or corporation making bid)

WITNESS: By:
Signature

Name:
(Proprietorship or Partnership) Print or type

Title______________

(Owner/Partner/Pres./V.Pres)

Address

ATTEST:

By: License No.

Title: Federal I.D. No.
(Corp. Sec. or Asst. Sec. only)

Email Address:

(CORPORATE SEAL)

Addendum received and used in computing bid:

Addendum No. 1    Addendum No. 3    Addendum No. 5    Addendum No. 6

Addendum No. 2    Addendum No. 4    Addendum No. 6    Addendum No. 7



FORM OF BID BOND

 KNOW ALL MEN BY THESE PRESENTS THAT ________________
__________________________________________________________________ as
principal, and _______________________________________________, as surety, who
is duly licensed to act as surety in North Carolina, are held and firmly bound unto the State
of North Carolina* through _______________________________________________ as
obligee, in the penal sum of ___________________________ DOLLARS, lawful money of
the United States of America, for the payment of which, well and truly to be made, we bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

Signed, sealed and dated this          day of           20
WHEREAS, the said principal is herewith submitting proposal for

and the principal desires to file this bid bond in lieu of making
the cash deposit as required by G.S. 143-129.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION is such, that
if the principal shall be awarded the contract for which the bid is submitted and shall
execute the contract and give bond for the faithful performance thereof within ten days
after the award of same to the principal, then this obligation shall be null and void; but if
the principal fails to so execute such contract and give performance bond as required by
G.S. 143-129, the surety shall, upon demand, forthwith pay to the obligee the amount set
forth in the first paragraph hereof.  Provided further, that the bid may be withdrawn as
provided by G.S. 143-129.1

                                              (SEAL)

                                              (SEAL)

                                              (SEAL)

                                              (SEAL)

                                              (SEAL)
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Identification of HUB Certified/ Minority Business Participation
I,       ,

(Name of Bidder)
do hereby certify that on this project, we will use the following HUB Certified/ minority business  as
construction subcontractors, vendors, suppliers or providers of professional services.

Firm Name, Address and Phone #                          Work Type *Minority        **HUB
Category  Certified

 (Y/N)

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian (I),
Female (F) Socially and Economically Disadvantaged (D)

** HUB Certification with the state HUB Office required to be counted toward state participation goals.

The total value of minority business contracting will be ($)      .
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State of North Carolina AFFIDAVIT A – Listing of Good Faith Efforts
County of

(Name of Bidder)

Affidavit of
I have made a good faith effort to comply under the following areas checked:

Bidders must earn at least 50 points from the good faith efforts listed for their bid to be
considered responsive. (1 NC Administrative Code 30 I.0101)
q 1 – (10 pts) Contacted minority businesses that reasonably could have been expected to submit a quote and

that were known to the contractor, or available on State or local government maintained lists, at least 10 days
before the bid date and notified them of the nature and scope of the work to be performed.

q 2 --(10 pts) Made the construction plans, specifications and requirements available for review by prospective
minority businesses, or providing these documents to them at least 10 days before the bids are due.

q 3 – (15 pts) Broken down or combined elements of work into economically feasible units to facilitate minority
participation.

q 4 – (10 pts) Worked with minority trade, community, or contractor organizations identified by the Office of
Historically Underutilized Businesses and included in the bid documents that provide assistance in
recruitment of minority businesses.

q 5 – (10 pts) Attended prebid meetings scheduled by the public owner.
q 6 – (20 pts) Provided assistance in getting required bonding or insurance or provided alternatives to bonding

or insurance for subcontractors.
q 7 – (15 pts) Negotiated in good faith with interested minority businesses and did not reject them as

unqualified without sound reasons based on their capabilities.  Any rejection of a minority business based on
lack of qualification should have the reasons documented in writing.

q 8 – (25 pts) Provided assistance to an otherwise qualified minority business in need of equipment, loan
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit, including waiving
credit that is ordinarily required.  Assisted minority businesses in obtaining the same unit pricing with the
bidder's suppliers in order to help minority businesses in establishing credit.

q 9 – (20 pts) Negotiated joint venture and partnership arrangements with minority businesses in order to
increase opportunities for minority business participation on a public construction or repair project when
possible.

q 10 - (20 pts) Provided quick pay agreements and policies to enable minority contractors and suppliers to
meet cash-flow demands.

The undersigned, if apparent low bidder, will enter into a formal agreement with the firms listed in the
Identification of Minority Business Participation schedule conditional upon scope of contract to be
executed with the Owner.  Substitution of contractors must be in accordance with GS143-128.2(d)
Failure to abide by this statutory provision will constitute a breach of the contract.

The undersigned hereby certifies that he or she has read the terms of the minority business
commitment and is authorized to bind the bidder to the commitment herein set forth.

Date: Name of Authorized Officer:
Signature:

Title:

State of______________, County of
Subscribed and sworn to before me this day of 20
Notary Public
My commission expires

  SEAL
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State of North Carolina   --AFFIDAVIT B-- Intent to Perform Contract
 with Own Workforce.

County of
Affidavit of

(Name of Bidder)
I hereby certify that it is our intent to perform 100% of the work required for the

         contract.
(Name of Project)

In making this certification, the Bidder states that the Bidder does not customarily subcontract elements
of this type project, and normally performs and has the capability to perform and will perform all
elements of the work on this project with his/her own current work forces; and

The Bidder agrees to provide any additional information or documentation requested by the owner in
support of the above statement. The Bidder agrees to make a Good Faith Effort to utilize minority
suppliers where possible.

The undersigned hereby certifies that he or she has read this certification and is authorized to bind the
Bidder to the commitments herein contained.

Date:         Name of Authorized Officer:

 Signature:

          Title:

State of _________     __ , County of ________________________
Subscribed and sworn to before me this  day of 20___
Notary Public
My commission expires

  SEAL
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State of North Carolina - AFFIDAVIT C - Portion of the Work to be
Performed by HUB Certified/Minority Businesses
County of
(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.)

If the portion of the work to be executed by HUB certified/minority businesses as defined in GS143-
128.2(g) and 128.4(a),(b),(e) is equal to or greater than 10% of the bidders total contract price, then the
bidder must complete this affidavit.
This affidavit shall be provided by the apparent lowest responsible, responsive bidder within 72 hours
after notification of being low bidder.

Affidavit of I do hereby certify that on the
(Name of Bidder)

(Project Name)
Project ID# Amount of Bid  $

I will expend a minimum of % of the total dollar amount of the contract with minority business
enterprises.  Minority businesses will be employed as construction subcontractors, vendors, suppliers
or providers of professional services.  Such work will be subcontracted to the following firms listed
below.  Attach additional sheets if required
Name and Phone Number *Minority

Category
**HUB

Certified
Y/N

Work
Description

Dollar Value

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian (I),
Female (F) Socially and Economically Disadvantaged (D)

** HUB Certification with the state HUB Office required to be counted toward state participation goals.

Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with Minority Firms for
work listed in this schedule conditional upon execution of a contract with the Owner.  Failure to fulfill
this commitment may constitute a breach of the contract.

The undersigned hereby certifies that he or she has read the terms of this commitment and is
authorized to bind the bidder to the commitment herein set forth.

Date:        Name of Authorized Officer:

 Signature:

         Title:

State of , County of
Subscribed and sworn to before me this day of 20
Notary Public
My commission expires

  SEAL
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State of North Carolina AFFIDAVIT D – Good Faith Efforts

County of
(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.)

If the goal of 10% participation by HUB Certified/ minority business is not achieved, the Bidder shall
provide the following documentation to the Owner of his good faith efforts:

Affidavit of I do hereby certify that on the
(Name of Bidder)

(Project Name)
Project ID# Amount of Bid  $

I will expend a minimum of % of the total dollar amount of the contract with HUB certified/
minority business enterprises.  Minority businesses will be employed as construction subcontractors,
vendors, suppliers or providers of professional services.  Such work will be subcontracted to the
following firms listed below.  (Attach additional sheets if required)

Name and Phone Number *Minority
Category

**HUB
Certified

Y/N

Work
Description

Dollar Value

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian (I),
Female (F) Socially and Economically Disadvantaged (D)

** HUB Certification with the state HUB Office required to be counted toward state participation goals.

Examples of documentation that may be required to demonstrate the Bidder's good faith efforts to meet the goals set forth in these provisions
include, but are not necessarily limited to, the following:

A. Copies of solicitations for quotes to at least three (3) minority business firms from the source list provided by the State for each subcontract
to be let under this contract (if 3 or more firms are shown on the source list).  Each solicitation shall contain a specific description of the
work to be subcontracted, location where bid documents can be reviewed, representative of the Prime Bidder to contact, and location,
date and time when quotes must be received.

B. Copies of quotes or responses received from each firm responding to the solicitation.

C. A telephone log of follow-up calls to each firm sent a solicitation.
D. For subcontracts where a minority business firm is not considered the lowest responsible sub-bidder, copies of quotes received from all

firms submitting quotes for that particular subcontract.
E. Documentation of any contacts or correspondence to minority business, community, or contractor organizations in an attempt to meet the
goal.

 F. Copy of pre-bid roster

G. Letter documenting efforts to provide assistance in obtaining required bonding or insurance for minority business.

H. Letter detailing reasons for rejection of minority business due to lack of qualification.

I. Letter documenting proposed assistance offered to minority business in need of equipment, loan capital, lines of credit, or joint pay

   agreements to secure loans, supplies, or letter of credit, including waiving credit that is ordinarily required.

Failure to provide the documentation as listed in these provisions may result in rejection of the bid and award to the next lowest responsible
and responsive bidder.

Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with Minority Firms for
work listed in this schedule conditional upon execution of a contract with the Owner.  Failure to fulfill
this commitment may constitute a breach of the contract.
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The undersigned hereby certifies that he or she has read the terms of this commitment and is
authorized to bind the bidder to the commitment herein set forth.

Date: Name of Authorized Officer:
    Signature:

 Title:

State of , County of
Subscribed and sworn to before me this day of 20
Notary Public
My commission expires

  SEAL
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SECTION 01010

SUMMARY OF THE WORK

PART 1:  GENERAL

1.01 LOCATION OF THE PROJECT:
The site of this project is at the N.C. Zoological Park, located at 4401 Zoo Parkway in Asheboro, North
Carolina.

1.02 SCOPE OF WORK:
The work described in the Contract Documents includes the furnishing of all labor, materials, equipment
and services necessary for the complete Roof Replacement, Window and Skylight Replacement, and
Rain-Screen Wall Replacement of the North American Buildings identified herein and in the Construction
Documents.

A. Base Bid:  The base bid for work in this contract shall include all of the work outlined in the contract
documents unless specifically identified as an Alternate (Alt.) and including the following:
1. Building 1 N. American Entrance:   Roof, Skylight, Window, & Vertical Rain-Screen Wall

Replacement.
2. Building 4 Wind Burger Café:    Roof Replacement
3. Building 5 Prairie Popcorn:   Roof Replacement
4. Building 6 Prairie Restrooms:   Roof Replacement
5. Building 7 Junction Springs Café:   Roof Replacement
6. Building 8 Kids’ Junction Gifts:   Roof Replacement
7. Building 9 Junction Pizza Café:   Roof Replacement

B. Add Alternates
1. Alt. #1 Building 2 Cart Storage:   Roof Replacement
2. Alt. #2 Building 3 Tram Office:   Roof Replacement
3. Alt. #3 Buildings 1, 4, 7, & 9:    Install Five (5) Kitchen Exhaust Service Platforms and Stairs
4. Alt. #4 Buildings 1, 4, 7, & 9:    Replace seven (7) Curbs at Kitchen Exhaust Fans
5. Alt. #5 Buildings 1, 4, 7, & 9:    Relocation of Hinges on (5) Exhaust Fans

C. Permits:
The Contractor shall obtain and pay for all necessary permits for the work described in the Contract
Documents.

D. Contractor’s Use of Premises:
During the construction period, this facility will remain open.  The Contractor shall coordinate
access to the premises with the facility staff.  Work hours shall not be limited, except on occasions
of special events.  Hours of work and Special Events will be discussed in detail at the Pre-Bid
Conference and will be issued in a follow-up addendum.

Other than for the purpose of conducting repairs that require interior access, the Contractor shall
not access the interior of buildings.  Access to the building interior to perform repairs shall be
coordination with the Owner's representative.
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1.03 COORDINATION ISSUES:
The General Contractor shall coordinate with the Project Engineer and the facility staff his schedule of
work and shall plan his work to allow timely inspection of the work as it progresses.

The Contractor shall coordinate with the facility staff his schedule of work, exits and entrances, access
drives, and any other areas that are required to be temporarily closed.  The Contractor shall maintain
open at all times any exits that serve as required fire exits.  Properly protect passage through required
exits that must remain open.

1.04 PROTECTION:
Protection shall consist (in general) of the following:

A. Streets, Walks, and Landscaping:
Contractor shall protect all streets and walks and shall make all necessary repairs at his own
expense.  All shrubs, trees, plantings, and lawns shall be protected at all times.  Contractor shall
repair, replace, or re-seed all damaged areas equivalent in all respects to the existing to the
satisfaction of the Engineer and the facility staff.

B. Roads, Entrances, and Walks:
Contractor shall protect roads, parking areas, entrances, and walks.  He shall maintain them during
course of work and shall repair all damages to same at this own expense.  At the main entrances to
the Visitors Center building, the Contractor shall construct temporary structures to provide
overhead protection during the work.

C. Buildings:
The Contractor shall protect all existing buildings and equipment and shall repair all damages to
same at his own expense.

1.05 TEMPORARY UTILITIES:
A. The General Contractor shall make the necessary arrangements to use water as provided by the

Owner.

B. The General Contractor shall make the necessary arrangements to use temporary power as
required other than power sources provided by the facility using the facility’s existing available
power.  Any power source required by the General Contractor that is not available shall be
provided by the General Contractor at his own expense.

C. The General Contractor shall furnish temporary toilet facilities for the use of his personnel for the
duration of the project.  Use of toilets inside the building by workmen is prohibited.

1.06 CONTRACTOR SUPERVISOR:
The General Contractor shall assign and maintain a single person as a job superintendent on this project.
The superintendent shall not be responsible for other duties or projects other than the duties required
to complete the scope of work required for the complete structural rehabilitation of this facility.  The
superintendent shall have a minimum of ten (10) years of verifiable experience on similar projects.
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1.07 SAFETY:
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and
programs in connection with the work.  The Contractor shall comply with all safety and other applicable
requirements in regard to all phases of this project including, but not limited to, all applicable
regulations of the North Carolina Department of Labor, OSHA, EPA, and the Owner.  The Contractor shall
handle all products with appropriate precautions and care as stated on the Material Safety Data Sheets
(MSDS) for each product.  All personnel engaged in the work shall be required to properly wear personal
safety equipment at all times.

1.08 GUARD LIGHTS:
Contractor shall provide and maintain guard lights at all barricades, obstructions, roads, or sidewalks,
and at all entrances and exits where his work affects the use of these areas.

1.09 TEMPORARY SHORING:
The General Contractor shall be responsible for providing and installing any temporary shoring and
bracing required during the construction.

1.10 TEMPORARY PROTECTION:
The General Contractor shall be responsible for providing and installing any measures to provide
temporary protection of the building and premises.  See paragraph 1.04.B for additional information
regarding temporary structures.

1.11 TESTING:
The Owner will reserve the right to employ an independent testing laboratory for testing required by
these Specifications.  The General Contractor shall provide timely notification to the Testing Laboratory
in advance for performing work requiring specific testing.
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SECTION 01012

SUBMITTALS

PART 1: GENERAL

1.01 SCHEDULE OF SUBMITTALS:
Contractor shall prepare and submit to Project Engineer a schedule of submittals as required in the
Contract Documents.  Schedule shall fix dates for submission, and the lead-time for each submittal as
related to requirement for return-receipt of submittal to expedite delivery of material to maintain
progress schedule.

It is to be understood that this schedule will be subject to change from time to time in accordance with
the progress of the work.

No work shall be performed on work involving submittals until approval has been received.

The Contractor shall allow a minimum of fourteen (14) calendar days for the review of submittals or
shop drawings after submitting them to the Project Engineer.

1.02 SUBMITTALS:
Non-reproducible submittals for approval shall be in the form of 4 copies, unless required specifically
otherwise elsewhere in the Contract Documents.  In lieu of paper copies, submittals may be made
electronically.

All submittals shall be reviewed by the Contractor and bear the Contractor’s stamp prior to submittal to
Project Engineer for review.

Submit shop drawings, product data, and samples in accordance with the requirements of Section 01340
of these Specifications.

1.03 SCHEDULE OF VLUES AND COST BREAKDOWN:
Submit a schedule of values on AIA Document G703, 2007 or a later version.  The schedule of values
shall be itemized in sufficient detail such that the Project Engineer can fairly evaluate the subsequent
pay requests submitted by the Contractor.  The schedule of values shall be broken down for labor and
materials for each item.

1.04 CONSTRUCTION SCHEDULE:
Prior to beginning work, the Contractor shall furnish to the Project Engineer a construction schedule.
This schedule shall include all major tasks to be done and a logic sequence or diagram of how the tasks
will be done.  The times given shall be in calendar days.  The construction schedule shall be arranged
such that the actual progress made on the project can be compared directly to the planned progress
shown on the schedule.  The actual progress shall be updated monthly and copies of the updated
schedule furnished to the University and the Project Engineer.

1.05 REQUESTS FOR PAYMENT:
Requests for Payment by the Contractor shall consist of four (4) originals and shall match the tasks listed
on the Schedule furnished by the Contractor as listed in 1.04 above.  The dollar amount for each task
shall be listed.  The Request for Payment shall be done on AIA Form G702 - 1992.  Earlier versions of this
form will not be acceptable.  Computer simulated versions of this form may be accepted if submitted for
approval.
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Each request for payment shall be accompanied by the following:

A. Contractor’s Affidavit certifying that all costs of materials, equipment, labor, and all else
entering into the accomplishment of this contract, including payrolls, have been paid in full.

B. A Revised Project Schedule for completion of the project.  The revised schedule shall indicate
the progress made to date relative to the original construction schedule as well as the proposed
schedule for completion of the project.  The revised schedule must be certified and signed by
the Contractor.

C. No request for payment will be processed unless it is accompanied by the Contractor’s Affidavit
and the Revised Project Schedule.
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SECTION 01013

RECORD DOCUMENTS

PART 1: GENERAL

1.01 AS-BUILT DRAWINGS:
The Contractor shall, upon completion of the work, furnish to the Engineer a marked set of prints of the
drawings showing the work as actually performed and as located on the site.  As-built conditions shall be
kept daily by the Contractor on a set of Contract Documents kept at the project site.

The Engineer will prepare “Record Documents” for submittal to the Owner based on information shown
on the contractor’s as-built submittal.

1.02 DOCUMENTS AT THE PROJECT SITE:
Contractor shall maintain at the project site on complete set of drawings and specifications for his work.
The drawings and specifications shall be maintained in good order and readable condition.  The
drawings and specifications shall be marked in red to show changes in the work required by change
orders and shall show as-built changes.

All of the documents required at the project site under this article shall be available for use by the
Project Engineer or his representative at all times.

Upon completion of the project, the documents required under this article shall be turned over to the
Project Engineer.
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SECTION 01200

PRICE AND PAYMENT PROCEDURES

PART 1:  GENERAL

1.01 SECTION INCLUDES

A. Procedures for preparation and submittal of applications for progress payments.

1.02 SCHEDULE OF VALUES

A. Electronic media printout including equivalent information will be considered (if approved by
Owner) in lieu of standard form specified; submit draft to Architect for approval.

B. Forms filled out by hand will not be accepted.

1.03 APPLICATIONS FOR PROGRESS PAYMENTS

A. Payment Period: Submit at intervals stipulated in the Agreement.

B. Electronic media printout including equivalent information will be considered (if approved by
Owner) n lieu of standard form specified; submit sample to Architect for approval.

C. Forms filled out by hand will not be accepted.
D. Execute certification by signature of authorized officer.

E. Submit three copies of each Application for Payment.

1.04 APPLICATION FOR FINAL PAYMENT

A. Prepare Application for Final Payment as specified for progress payments, identifying total
adjusted Contract Sum, previous payments, and sum remaining due.

B. Application for Final Payment will not be considered until the following have been accomplished:
  1. All closeout procedures specified in Section 01 7000.

END OF SECTION



01220 - 1
ROOF REPLACEMENT

NORTH AMERICAN BUILDINGS
NC ZOOLOGICAL PARK

SECTION 01220

UNIT PRICES

PART 1:  GENERAL

1.01 SECTION INCLUDES
 A.  List of unit prices, for use in preparing Bids.
 B.  Measurement and payment criteria applicable to Work performed under a unit price payment
  method.

1.02 RELATED REQUIREMENTS
 A.  Division 0 - Form of Proposal for providing Unit Prices in Bid

1.03 COSTS INCLUDED
 A.  Unit Prices included on the Bid Form shall include full compensation for all required labor, products,
  tools, equipment, plant, transportation, services and incidentals; erection, application or installation
  of an item of the Work; overhead and profit.
 B. Unit Prices are to cover unforeseen site or building conditions, or Owner requested adds or
  deducts from the Base Scope of Work, after bids are received.
 C.  Base Bid costs is to include costs for all Base Bid Scope of Work in the contract documents.

1.04 UNIT QUANTITIES SPECIFIED
 A.  Quantities indicated in the Bid Form are for bidding and contract purposes only. Quantities and
  measurements of actual Work will determine the payment amount.

1.05 MEASUREMENT OF QUANTITIES
 A.  Measurement methods delineated in the individual specification sections complement the
  criteria of this section.
 B.  Take all measurements and compute quantities. Measurements and quantities will be verified by
  Architect, Engineers, and Owner
 C.  Assist by providing necessary equipment, workers, and survey personnel as required.
 D.  Measurement by Volume: Measured by cubic dimension using mean length, width and height
  or thickness. Measurement based on compacted volume, not loose volume on site, or on truck E.
  Measurement by Area: Measured by square dimension using mean length and width or radius.
 F.  Linear Measurement: Measured by linear dimension, at the item centerline or mean chord.
 G.  Perform surveys required to determine quantities, including control surveys to establish
  measurement reference lines. Notify Architect prior to starting work.

1.06 PAYMENT
 A.  Payment for Work governed by unit prices will be made on the basis of the actual
  measurements and quantities of Work that is incorporated in or made necessary by the Work
  and accepted by the Architect, multiplied by the unit price.
 B. Payment will not be made for any of the following:
  1. Products wasted or disposed of in a manner that is not acceptable.
  2. Products determined as unacceptable before or after placement.
  3. Products not completely unloaded from the transporting vehicle.
  4. Products placed beyond the lines and levels of the required Work.
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 5. Products remaining on hand after completion of the Work.
 6. Loading, hauling, and disposing of rejected Products.

1.07 DEFECT ASSESSMENT
 A. Replace Work, or portions of the Work, not complying with specified requirements.

1.08 SCHEDULE OF UNIT PRICES
 A. See below for list of Unit Price Descriptions.
 B. See Form of Proposal for additional List of Unit Price Items and Descriptions
 C. Base Bid quantities for repairs are provided on drawing sheet R9.

Unit Price No. 1: Provide removal and replacement of existing damaged non-insulated Cementitious Roof
 Panel to match existing roof panels where authorized or directed. Work to be performed as outlined in the
 documents under the designated "Repair Type". Unit of measure shall be per 4'x8' panel

Unit Price No.2: Provide removal and replacement of existing damaged insulated Cementitious Roof  Panel
 to match existing roof panels where authorized or directed. Work to be performed as outlined in the
 documents under the designated "Repair Type". Unit of measure shall be per 4'x8' panel

 Unit Price No. 3: Relocate existing plumbing vent penetration through roof between new standing seam
 roof panels where authorized or directed. Work to be performed as outlined in the documents under the
 designated "Repair Type". Maximum size 3-inch diameter pipe. Unit of measure shall be per vent
 relocations.

 Unit Price No. 4: Remove, replace, and refinish (to match existing) deteriorated sections of R1-11 soffit
 panels where authorized or directed. Work to be performed as outlined in the documents under the
 designated "Repair Type" Unit of  measure shall be per square foot.

 Unit Price No. 5: Remove and replace deteriorated wood blocking at truss ends where authorized or
 directed. Replacement block shall be 2x10 SYP#2 and 2x6 SYP #2 too match existing conditions. Unit of
 measure shall be per linear foot

Unit Price No. 6: Relocate existing hinges at roof mounted exhaust fans where authorized or directed. This
 includes providing chain limiter for operation. Work shall be performed as outlined in the documents under
 the designated "Repair Type". Unit of measure shall be per kitchen exhaust fan.

END OF SECTION
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SECTION 01230

ALTERNATES

PART 1:  GENERAL

1.01 SECTION INCLUDES
 A.  Description of Alternates.

 B.  Procedures for pricing Alternates.

 C.  Documentation of changes to Contract Price and Contract Time.

1.02 ACCEPTANCE OF ALTERNATES

 A.  Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option.
  Accepted Alternates will be identified in the Owner-Contractor Agreement.

 B.  Coordinate related work and modify surrounding work to integrate the Work of each Alternate.

1.03 SCHEDULE OF ALTERNATES
 A. Alternate No. G-1 - Roof Replacement of Building #2 Cart Storage. Roof Area 2,020 Sq. Ft. See drawings
  for the full scope of work.

 B. Alternate No. G-2 - Roof Replacement of Building #3 Tram Office. Roof Area 1,500 Sq. Ft and includes
  one vent pipe relocation. See drawings for the full scope of work.

 C. Alternate No. G-3 - Install new service platforms, access stairs, handrails, and guardrails of various sizes
  and arrangements at existing exhaust fans. This work includes below-roof structural improvements to
  support new stairs and platforms. Refer to  drawings for the full scope of work.

 D. Alternate No. G-4 - Remove and replace six (7) existing exhaust grease fan curbs. Refer to the
  drawings for the full scope of work.

 E. Alternate No. G-5 - Relocate exhaust fan hinges on 6 existing exhaust fans. This work includes
  providing new electrical wiring to accommodate the relocation of hinges. Refer to the drawings for the
  full scope of work.

END OF SECTION
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SECTION 01340

PRODUCT DATA AND SAMPLES

PART 1: GENERAL

1.01 REQUIREMENTS INCLUDED:
Contractor shall submit to Project Engineer for review and approval with such promptness as to cause
no delay in work, all samples and shop drawings required by the Contract Documents.  All samples and
shop drawings will have been checked by and accompanied by a specific written indication that
contractor has satisfied Contractor’s responsibilities under the Contract Documents with respect to the
review of the submission and will be identified clearly as to material, supplier, pertinent data such as
catalog numbers and the use for which intended.

1.02 PRODUCT DATA:
Submit only pages that are pertinent.  Mark each copy of standard printed data to identify pertinent
products, referenced to specification section and article number.  Show reference standards and
performance characteristics.  Provide manufacturer’s printed preparation, assembly, and installation
instruction as specified.

Submit product samples as required in other sections of these Specifications.  Product samples for the
paint, pre-finished metals, and column wraps shall be submitted for color selection by the Owner.
Submit a minimum of two representative samples of each product.

1.03 CONTRACTOR REVIEW:
Before submission of each shop drawing or sample, Contractor shall have determined and verified all
quantities, dimensions, specified performance criteria, installation requirements, materials, catalog
numbers and similar data with respect thereto, and reviewed or coordinated each shop drawing or
sample with other shop drawings and samples and with the requirements of the work and the Contract
Documents.

At the time of each submission, Contractor shall give Project Engineer specific written notice of each
variation that the shop drawings or samples may have from the requirements of the Contract
Documents, and in addition, shall cause a specific notation to be made on each shop drawing submitted
to Project Engineer for review and approval of each such variation.

Where a shop drawing or sample is required by the specifications, any related work performed prior to
Project Engineer’s review and approval of the pertinent submission will be the sole expense and
responsibility of Contractor.

1.04 PROJECT ENGINEER’S REVIEW:
Project Engineer will review and approve, in accordance with the approved Schedule of Submittals, shop
drawings and samples, but Project Engineer’s review and approval will be only for conformance with the
design concept of the project and for compliance with the information given in the Contract Documents
and shall not extend to means, methods, techniques, sequences or procedures of construction (except
where a specific means, method, technique, sequence or procedure of construction is indicated in or
required by the Contract Documents) or to safety precautions or programs incident thereto.  The review
and approval of a separate item as such will not indicate approval of the assembly in which the item
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functions.  Contractor shall make corrections required by Project Engineer, and shall return the required
number of corrected copies of shop drawings and submit as required new samples for review and
approval.  Contractor shall direct specific attention in writing to revisions other than the corrections
called for by Project Engineer on previous submittals.

Project Engineer’s review and approval of shop drawings or samples shall not relieve Contractor from
responsibility for any variation from the requirements of the Contract Documents, unless Contractor has
in writing called Project Engineer’s attention to each such variation at the time of submission as required
by Paragraph 1.03, and Engineer has given written approval of each such variation by a specific written
notation thereof incorporated in or accompanying the shop drawing or sample approval; nor will any
approval by Project Engineer relieve Contractor from responsibility for errors or omissions in the shop
drawings or from responsibility for having complied with the provisions of Paragraph 1.03.

1.05 SUBMITTAL REQUIREMENTS:
Transmit submittals in accordance with approved submittal schedule and in such sequence to avoid
delay in the work or work of other contracts.

Apply Contractor’s stamp, signed or initialed, certifying to review, verification of products, field
dimensions and field construction criteria, and coordination of information with requirements of work
and Contract Documents.

A. Number of Submittals Required:
Product Data:  Submit the number of copies that the Contractor requires, plus three (3) additional
copies to the Project Engineer.
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SECTION 01400

QUALITY REQUIREMENTS

PART 1: GENERAL

1.01  SECTION INCLUDES
 A. Quality assurance.
 B. References and standards.
 C. Testing and inspection agencies and services.
 D. Control of installation.
 E. Mock-ups.
 F. Manufacturers' field services.
 G. Defect Assessment.
 H. Clean up

1.02  RELATED REQUIREMENTS

 A. Division 0 - Instructions to Bidders and General Conditions: Article 1, Article 5, Article 10, and Article
 13

 B. Section 01012 - Submittals

 C. Section 01340 - Product Data and Samples.

1.03  REFERENCE STANDARDS
Whenever reference is made to Codes, standard specifications, or other data published by regulating
agencies or accepted organizations, it shall be understood that such reference is made to the latest
edition (including addenda) published prior to the date of the Contract Documents, except as noted
specifically otherwise by date in the Contract Documents.

Among those frequently used in the Contract Documents are the following (with the respective
abbreviations used):

1. American Society for Testing and Materials (ASTM)
2. American Society of Civil Engineers (ASCE)
3. American Iron & Steel Institute (AISI)
4. North Carolina Building Code (2012 Edition) (Code)
5. American Institute of Steel Construction (AISC)
6. American Welding Society (AWS)

1.04  QUALITY ASSURANCE
A. Testing Agency Qualifications:

1. Prior to start of Work, submit agency name, address, and telephone number, and names
 of full-time registered Engineer and responsible officer.

2. Qualification Statement: Provide documentation showing testing laboratory is accredited
 under IAS AC89.
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1.05  REFERENCES AND STANDARDS
A. For products and workmanship specified by reference to a document or documents not included in
 the Project Manual, also referred to as reference standards, comply with requirements of the

standard, except when more rigid requirements are specified or are required by applicable codes.

B. Conform to reference standard of date of issue current on date of Contract Documents, except where
 a specific date is established by applicable code.

C. Obtain copies of standards where required by product specification sections.

D. Maintain copy at project site during submittals, planning, and progress of the specific work, until
Substantial Completion.

E. Should specified reference standards conflict with Contract Documents, request clarification
from Architect before proceeding.

F. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor
those of Architect shall be altered from the Contract Documents by mention or inference
otherwise in any reference document.

1.06  TESTING AND INSPECTION AGENCIES AND SERVICES
A. Owner will employ and pay for services of an independent testing agency to perform other

specified testing.

B. Employment of agency in no way relieves Contractor of obligation to perform Work in
accordance with requirements of Contract Documents.

PART 3: EXECUTION

3.01  CONTROL OF INSTALLATION
A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and

workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from
 Architect before proceeding.

D. Comply with specified standards as minimum quality for the Work except where more stringent
 tolerances, codes, or specified requirements indicate higher standards or more precise
 workmanship.

E.  Have Work performed by persons qualified to produce required and specified quality.

F.  Verify that field measurements are as indicated on shop drawings or as instructed by the
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 manufacturer.

G. Secure products in place with positive anchorage devices designed and sized to withstand
 stresses, vibration, physical distortion, and disfigurement.

3.02  MOCK-UP
A. Before installing portions of the Work where mock-ups are required, construct mock-ups in

B. location and size indicated for each form of construction and finish required to comply with the

C. following requirements, using materials indicated for the completed Work. The purpose of mock-up
is to demonstrate the proposed range of aesthetic effects and workmanship.

D. Accepted mock-ups establish the standard of quality the Architect will use to judge the Work.

E.  Notify Architect, Owner, fifteen (15) working days in advance of dates and times when mock-ups will
be constructed.

F. Provide supervisory personnel who will oversee mock-up construction. Provide workers that willbe
employed during the construction at Project.

G. Tests shall be performed under provisions identified in this section and identified in the respective
product specification sections.

H. Assemble and erect specified items with specified attachment and anchorage devices,
I. flashings, seals, and finishes.

J. Accepted mock-ups shall be a comparison standard for the remaining Work.

K. Where mock-up has been accepted by Architect and is specified in product specification

L. sections to be removed, protect mock-up throughout construction, remove mock-up and clear area
when directed to do so by Architect.

3.03 TESTING AND INSPECTION

A. Testing Agency Duties:
1. Provide qualified personnel at site. Cooperate with Architect and Contractor in
 performance of services.
2. Perform specified sampling and testing of products in accordance with specified
 standards.
3. Ascertain compliance of materials and mixes with requirements of Contract Documents.
4. Promptly notify Architect and Contractor of observed irregularities or non-conformance of

Work or products.
5. Perform additional tests and inspections required by Architect.
6. Submit reports of all tests/inspections specified.

B. Limits on Testing/Inspection Agency Authority:
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1. Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents.
2. Agency may not approve or accept any portion of the Work.

3. Agency may not assume any duties of Contractor.
4. Agency has no authority to stop the Work.

C. Contractor Responsibilities:
1. Deliver to agency at designated location, adequate samples of materials proposed to be used

that require testing, along with proposed mix designs.
2. Cooperate with laboratory personnel, and provide access to the Work and to

manufacturers' facilities.
3. Provide incidental labor and facilities:
a. To provide access to Work to be tested/inspected.
b. To obtain and handle samples at the site or at source of Products to be

tested/inspected.
c. To facilitate tests/inspections.
d. To provide storage and curing of test samples.
4. Notify Architect and laboratory 24 hours prior to expected time for operations requiring

testing/inspection services.
5. Employ services of an independent qualified testing laboratory and pay for additional samples,

tests, and inspections required by Contractor beyond specified requirements.
6. Arrange with Owner's agency and pay for additional samples, tests, and inspections

required by Contractor beyond specified requirements.

D. Re-testing required because of non-conformance to specified requirements shall be performed by
the same agency on instructions by Architect.

E. Re-testing required because of non-conformance to specified requirements shall be paid for by
Contractor.

3.04 MANUFACTURERS' FIELD SERVICES

A. When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces
and installation, quality of workmanship, start-up of equipment, test, adjust and balance of
equipment as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

3.05 DEFECT ASSESSMENT
A. Replace Work or portions of the Work not conforming to specified requirements.

3.06 CLEANING UP

A. Removal Of Debris:
All debris and waste materials shall become the property of the Contractor and shall be removed
from the project site as it accumulates.  The Contractor is required to properly dispose of all debris in
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accordance with all local, state, and federal regulations that may apply.  The contractor is not
permitted to use dumpster and waste containers that are leased and used by the Owner.

B. Owner Claim to Demolished Material:
All existing stone roof ballast shall be retained for the owners use. This material shall be removed and
disposed of at an on-site location as agreed upon by the owner and contractor.

C. Mud and Dust from Movement Of Vehicles:
The Contractor shall not allow debris, mud, and dust to accumulate for more than one day before
removing such.  At no time shall any accumulation be allowed which will create a hazard to safety, or
which will create bad public relations.

The measures to be used to prevent littering the pavement shall include (but does not constitute the
only measure to be used, if necessary) the following:

1. Maintain dust control.
2. Pick up debris as it occurs.

D. Final Cleaning Up:
Prior to final inspection and acceptance of the work, clean all work under this contract and any
existing building components, fixtures, machinery, equipment, parking lots, plants, etc. that are
soiled by the Contractor’s operations.

END OF SECTION
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SECTION 01630

PRODUCT SUBSTITUTIONS

PART 1: GENERAL

1.01 DESCRIPTION:
This section covers mandatory provisions for substitution procedures after Contract award.

1.02 CONSIDERATION OF SUBSTITUTIONS:
Substitutions for specified products will be considered only if the specified product is not obtainable; or
if delivery date of specified product is such that scheduled date of substantial completion of the work
will be delayed if the specified product remains a requirement, provided the Engineer is notified of this
condition within 30 days from the date of Contract; or if, after any order has been placed, circumstances
beyond the Contractor’s control, such as labor disputes affecting manufacture or delivery of product
cause such a delay, or for any other reason the Owner agrees the substitution may be in his best
interest.

Qualifications:  Substitutions will not be considered if:

A. They are indicated or implied on shop-drawing submittals without having been formally requested
in accordance with provisions specified herein.

B. For their implementation, they require a major revision in the work in order that their use may be
accommodated.

C. They materially alter the design concept, including color or function originally intended by the
specified project.

D. They do not meet all of the physical and performance requirements contained in the Project
Specifications for the specified product.

E. They do not equal or exceed the product specifications for the specified product.

1.03 CONTRACTOR’S REPRESENTATION:
By submitting the Request for Substitution, the Contractor represents that he:

A. Has investigated the proposed substitute product, and

B. Has determined, by his best judgement and experience, that proposed substitution is either
necessary or in the Owner’s best interest.

C. Will coordinate the installation of the accepted substitution, making such changes as may be
required for the work to be complete in all respects.

1.04 SUBMISSION PROCEDURES ON SUBSTITUTIONS:

State reason for making the request.
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Identify product for which substitution is proposed by brand name and catalog number, giving
Specifications Section and Article number where specified.

Identify, in similar manner, proposed substitution.

Itemize differences between products specified and proposed substitution including, but limited to,
physical, color, function, and guarantee considerations.

Itemize changes in adjacent work occasioned by proposed substitutions.

Accompany request with test data from independent laboratory substantiating quality and performance
of proposed substitutions.

Attach manufacturer’s complete instructions on storage, handling, and installation.

Provide list of three projects, giving names, addresses and phone numbers of Owners, General
Contractors, and Architects or Engineers, where proposed product has been used.

State proposed change to the Contract Sum and proposed change to the Contract Time if substitution is
accepted and confirmed by Change Order.  If the proposed substitution involves a change to the
Contract Sum, any change in cost of adjacent or related work shall be included also.

State the number of days (not less than 15) during which the substitution as submitted is subjected to
acceptance.

1.05 ACCEPTANCE OR REJECTION:

The Project Engineer will promptly review requests for substitutions complying with the above
provisions.

If no exceptions are taken, the substitution will be confirmed by Bulletin and a subsequent Change
Order.

If rejected, the Contractor will be promptly notified and the Contractor shall proceed with the work in
accordance with the Contract Documents.  Substitutions may be rejected without explanation and
without cause.
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SECTION 01700

CONTRACT CLOSEOUT

PART 1: GENERAL

1.01 CLOSEOUT PROCEDURES:
A final inspection shall be conducted at completion of entire work with the Contractor, The Owner,
Project Engineer, material manufacturers’ representatives, and other designated persons.

The results of the inspection conducted by these parties shall be submitted in writing to the Owner.

Contractor shall remedy any and all deficiencies prior to final acceptance by the Project Engineer.

Follow project closeout guidelines in the State Construction Office Manual.

1.02 FINAL CLEANING:
Execute cleaning prior to final inspection.

Clean all interior and exterior surfaces to remove stains and foreign substances.  Clean any equipment as
required.  Clean and restore any area to the original condition.

Remove waste and surplus materials, rubbish, and construction facilities from the site.

1.03 PROJECT RECORD DOCUMENTS:
Provide record documents at the completion of the project.  Record documents shall contain all
information regarding any changes that were executed in the work.

Provide any guaranty/warranty properly executed in triplicate.

Guaranty/warranty shall state name of project, location, name of Owner, name of applicator, and date
of final acceptance.  Date of final acceptance will be as determined by the Project Engineer for the entire
system.
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SECTION 02072

DEMOLITION

PART 1 - GENERAL

1.01 WORK INCLUDED IN THIS SECTION:
The extent of the demolition work is described in the contract drawings and as specified herein.  In
general, this work shall include the following:

A. Removal and disposal off-site of the building materials, roof shingles, metal accessories, and
damaged wood trim.

B. Protection of the Owner’s existing building and equipment throughout the work.

Obtain any required permits and comply with all local ordinances for demolition, disposal of waste, and
safety standards.

A. Clean up work on a daily basis.

B. Provide necessary temporary protection structures, guard rails, barricades, and building access
protection.  Provide signage as required to direct access to/from building.

C. Provide waste disposal containers.  Do not use the Owner’s containers.

1.02 RELATED WORK SPECIFIED ELSEWHERE:
Section 01400 – Quality Requirements: Cleaning Up

1.03 SUBMITTALS:
Submit in triplicate a copy of all permits and certificates required for work of this section.

Submit in triplicate demolition procedures, equipment, and operational sequence for review by the
Owner and the Project Engineer.  These procedures shall include the following:

A. Description of equipment and method proposed for use.

B. Description of methods for disposal of debris.

C. Description of methods and procedures for protecting existing building equipment and fixtures.

1.04 PROTECTION:
Safety measures and methods shall be used to protect personnel and property that is to remain
undisturbed, including trees, shrubs, lawns, and walkways.

Do not interfere with use of the building.  Maintain free and safe passage to and from the building at the
existing entrances.  Construct temporary structures at the entrances to provide overhead protection for
pedestrians.

Cease operations and notify the Project Engineer immediately if safety of structure appears to be
endangered.  Take precautions to properly support structure.  Do not resume operations until safety is
restored.
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Provide protection to adjacent areas where work is in progress.  Cover and protect adjacent
construction if necessary.

Provide protection for the window and door units on the existing building during work.

Contractor shall repair all damage to the satisfaction of the Project Engineer and the Owner.

1.05 JOB CONDITIONS:

A. Condition of Structures:
Bidders for this work shall make such investigations as they deem necessary to arrive at a contract
price.  No extras will be paid for conditions not hidden which a prudent bidder should be able to
ascertain from the Contract Documents in conjunction with an inspection of the field conditions.

Conditions existing at the time of inspection for bidding purposes will be maintained by the Owner
insofar as practicable.

PART 2 – PRODUCTS

2.01 MATERIALS:
Remove the defined portions of the existing canopy in a manner that will prevent breakage or undue
damage to the existing structure.

PART 3 – EXECUTION

3.01 PREPARATION:
Maintain exit requirements.  Locate guardrails or barricades as required to protect workers and
personnel using the building.

Carry out demolition work to cause as little inconvenience to occupied building areas as possible.

3.02 DEMOLITON:
All demolition shall be performed in accordance with applicable codes and regulations of authorities
having jurisdiction.

Repair all demolition performed in excess of that required, at not cost to the Owner.

Periodically monitor interior of building to ensure that demolition is not causing damage to interior
finishes such as plaster, drywall, etc.

3.03 REMOVAL:
Remove demolished materials, debris, dust, tools and equipment from site upon completion of work.
Leave site in a condition acceptable to the Project Engineer and the Owner.

Transport all materials removed from demolished area and dispose of off-site.



02072 - 3
ROOF REPLACEMENT

NORTH AMERICAN BUILDINGS
NC ZOOLOGICAL PARK

3.04 REPAIR:
All damage done to existing structures that are to remain shall be repaired to the satisfaction of the
Project Engineer and the Owner.  Any unsightly places shall be cleaned up and the building and site left
in a neat and orderly condition.  All trees, shrubs, or lawns during the construction shall be replaced or
re-seeded by the contractor at no expense to the Owner with the same species, type, and size of similar
plant material to the satisfaction of the Owner and the Engineer.  All walkways or drives damaged by the
construction shall be repaired as directed by the Engineer at no cost to the Owner.
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SECTION 05500 – MISCELLANEOUS METALS

PART 1:  GENERAL

1.01 SECTION INCLUDES:
A. Work as described in this Section.

B. Work shown on Drawings (excluding that noted hereinbefore).

1.02 QUALITY ASSURANCE:
A. References:  Some products and execution are specified in this Section by reference to

published specifications or standards of the following (with respective abbreviations
used).

American Iron and Steel Institute (AISI)
American Institute of Steel Construction (AISC)
American Society for Testing and Materials (ASTM)
American Welding Society (AWS)
American Hot Dip Galvanizers Association (AHDGA)
Occupational Safety and Health Administration (OSHA)

B. Manufacturers:

1. Standard:  For purpose of designating type and quality for the work under this
Section, Drawings and Specifications are based on products manufactured or
furnished by manufacturers listed in Part 2 of this Section for specific product.

2. Sources:  Products for work of this Section for use on Project shall be of one
manufacturer for each specific function unless noted specifically otherwise herein.

C. The current edition of the following references shall apply to work of this Section.
Suffixes indicating date of issue are omitted from reference numbers used in the text of
this Section. Codes and Standards:  Comply with provisions of following, except as
otherwise indicated:
AISC "Code of Standard Practice for Steel Buildings and Bridges"
AISC "Specifications for Design, Fabrication, and Erection of Structural Steel

for Buildings", including "Commentary" and Supplements thereto as
issued

AISC "Specifications for Structural Joints using ASTM A325 or A490 Bolts"
approved by Research Council on Riveted and Bolted Structural Joints of
the Engineering Foundation

AWS D1.1 "Structural Welding Code"
ASTM A6 "General Requirements for Delivery of Rolled Steel Plates, Shapes, Sheet

Piling, and Bars for Structural Use"
ASTM A123 “Standard Specification for Zinc (Hot-Galvanized) Coatings on Products

Fabricated from Rolled, Pressed, and Forged Steel Shapes, Plates, Bars,
and Strip”

ASTM A153 “Standard Specification for Zinc Coating (Hot-Dip) on Assembled Steel
Hardware”

ASTM A386 “Standard Specification for Zinc Coating (Hot-Dip) on Assembled Steel
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Products”
ASTM A780 “Standard Practice of Repair of Damaged Hot-Dip Galvanized Coatings”
Building Code: North Carolina State Building Code, 2018 Edition

D. Qualifications for Welding Work: Qualify welding processes/welding operators in
accordance with AWS "Standard Qualification Procedure".  Provide certification that
welders to be employed have satisfactorily passed AWS qualification tests within
previous twelve (12) months.  If recertification of welders is required, retesting will be
Contractor's responsibility.

E. Design Criteria for Members and Connections:  All details shown on Drawings are
typical.  Similar details shall apply to similar conditions, unless indicated otherwise.
Verify dimensions at the Site without causing delay in work.  Promptly notify the Project
Engineers whenever design of members and connections for any portion of the
structure are not indicated clearly.  Design any connections not specifically detailed on
the Drawings.  Submit design for the Project Engineer’s approval.  Design shall be in
accordance with the latest AISC Specifications, and shall safely support the maximum
design load reaction according to the AISC Specifications for the spans indicated on the
Drawings.

F. Substitutions:  Substitutions of members or parts of equal quality, utility, and strength
may be made only upon written approval by the Project Engineer, however, no increase
in costs to the Owners will be allowed.

1.04 SUBMITTALS:
A. Shop Drawings:

1. Submit shop drawings in accordance with Section 01340.

2. Use of sepia transparencies of Contract Drawings for shop drawings will not be
acceptable.

3. Only shop drawings checked and stamped "approved by Contractor and
Fabricator" will be accepted for review.

4. Submit shop drawings for all work of this Section.  Show layout, arrangement,
dimensions, profiles, details, materials, connections, finishes, hardware,
accessories, anchorage, and relation to adjacent work.

B. Product Data:

1. Submit Manufacturer's printed technical, physical, and performance data on the
following:

a. Expansion or adhesive anchors

C. Manufacturer's Data for Use In Construction Administration:

1. Submit Manufacturer's printed application or installation instructions for the
following:
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a. Expansion or adhesive anchors

b. Hot-dip galvanizing

1.05 DELIVERY, STORAGE AND HANDLING:
A. Deliver work of this Section to Project Site at such intervals and in such sequence as to

insure uninterrupted progress of work.

B. Store materials and work of this Section in an arrangement and in a manner that will
permit easy access for inspection and identification, and that will keep handling to a
minimum.  Store materials in staging area approved by the Owners.

C. Keep work covered, off of ground, using non-corrosive supports.  Protect work from mud,
corrosion, and deterioration.  Protect from accumulation of water.

D. Do not store work on the existing roof structure in a manner that might cause distortion
or damage to the roofing materials, the members or to supporting structures.  Repair or
replace damaged work as directed.

PART 2:  PRODUCTS

2.01 MATERIALS:
A. Metals:  Except as required specifically otherwise elsewhere in the Contract Documents,

the following material requirements shall apply to work of this Section:

1. Structural Steel:  ASTM A992

2. Miscellaneous Steel:  ASTM A36

3. Steel Tubing:  ASTM A500, Grade B.

4. Plate Stock Stainless Steel:  ASTM A167, Type 302 or 304

B. Expansion and Adhesive Anchors:
1. Anchors shall be of type and size shown on Drawings or as specified for specific

item of work herein.  Bolts shall be a minimum of 1/2" diameter.  Embedment
shall be a minimum of 3" into concrete or masonry.  See Drawings for specific
embedment requirements.

2. Provide bolts with hex-nuts and washers.

3. Anchors shall be stainless steel.

C. Coatings: Unless otherwise noted on the drawings

1. Refer to Specification Section 09900 for primer and paint finish on signage curbs and
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frames.

2. All new fabricated assemblies, equipment platforms, and components install on
the exterior of the building or in areas of non-conditioned space are to receive
hot-dipped galvanized coating in accordance with ASTM A123.

3. Steel fabrications and equipment platform bracing components installed on the
interior side of the building (within conditioned space) shall be shop primed with
2 coats of a fast-drying rust inhibiting primer designed to protect steel and iron
substrates. Primer shall be capable of receiving a finished paint coat.

2.02 FABRICATION:
A. General Requirements for Fabrication:

1. Steel shall be well-formed to shape and size, with sharp angles and lines. Shearing
and punching shall leave clean, true lines and surfaces.

2. Fabricate and assemble structural assemblies in shop to greatest extent possible.
Fabricate items of structural steel in accordance with the AISC Specifications, and
as indicated on final shop drawings.

3. Properly mark and match-mark materials for field assembly.  Fabricate for delivery
in sequence which will expedite erection and will minimize field handling of
materials.

4. Fastenings:

a. Thickness of metal and details of assembly and supports shall have ample
strength and thickness.

b. For work of this Section, provide holes and connections for the work of
other trades.

5. Work shall conform to details on Drawings, and shall be in accordance with
approved shop drawings and submittals.

6. Welded joints shall be full, and ground smooth.  Grinding shall not produce dips,
reduction, or change of profile of member.

B. Welding:

1. Welding shall be performed (in field or in shop) by experienced welders certified
by the American Welding Society.

2. Welding electrodes shall be ASTM A233 – E70 Series, Low Hydrogen.  Comply with
AWS Code for welding.

PART 3:  EXECUTION

3.01 SCHEDULE:
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A. Examination:
1. Erector shall examine areas and conditions under which structural steel shall be

installed.

2. Erector shall notify the Project Engineer in writing of conditions detrimental to
proper and timely completion of the work.

3. Do not proceed with the work until unsatisfactory conditions have been corrected
in a manner acceptable to the Erector.

B. Miscellaneous Reinforcing and Bracing:

1. Provide miscellaneous metal shapes for bracing and support of related work as
detailed on Drawings and where not required specifically elsewhere in Contract
Documents.

C. Field Assembly:

1. Set structural steel accurately to lines and elevations indicated.  Align and adjust
the various members forming a part of a complete frame or structure before
permanently fastening.

2. Clean bearing surfaces and other surfaces which will be in permanent contact
before assembly.

3. Perform necessary adjustments to compensate for discrepancies in elevations or
alignment.  Level and plumb individual members of the structure within specified
AISC tolerances.

4. Splice members only where shown or specified.  No splice or other connection,
welded or otherwise, shall be made without having been detailed on the shop
drawings or permitted in writing by the Engineer.

5. Comply with AISC Specifications for bearing, adequacy of temporary connections,
alignment, and removal of paint on surfaces adjacent to field welds.

6. No permanent bolting or welding shall be done until structure has been properly
aligned and plumbed.

7. Do not enlarge unfair holes in members by burning or by use of drift pins.  Ream
holes that must be enlarged to admit bolts, with approval of the Project Engineer.

8. Do not used gas cutting torches in the field for correcting fabrication errors in
structural framing.

D. Repair of Galvanizing:

1. Galvanized surfaces (and also surfaces which were not shop coated during
fabrication) that are abraded or damaged at any time after the application of zinc
coating shall be repaired by thoroughly wire brushing the damaged areas and
removing all loose and cracked coating, after which the cleaned areas shall be
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painted with 2-coats of zinc-rich paint.  Zinc-rich paint shall be thoroughly mixed
prior to application, and shall not be tinted.  The total thickness of the 2-coats
shall not be less than 6-mils.  In lieu of repairing by painting with zinc-rich paint,
other methods of repairing galvanized surfaces in accordance with ASTM A780
may be used provided the proposed method is acceptable to the Engineer.

END OF SECTION 05500
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SECTION 06100 - ROUGH CARPENTRY

PART 1 - GENERAL

1.01 SECTION INCLUDES:

1. Furnish and install new miscellaneous wood blocking, framing, and nailers as shown on
Project Drawings as specified herein.

2. Replacement of wet, rotten, warped deteriorated or otherwise damaged wood trim.

3. Furnish and install new wood shims and wood blocking and nailers as shown on Project
Drawings.

1.02 QUALITY ASSURANCE:

1. References:  Some products and execution are specified in this section by reference to
published specifications or standards of the following (with respective abbreviations
used).

 A. American Wood Preservations Association (AWPA).

 B. U.S. Dept. of Commerce Voluntary Product Standards (PS).

1.03 SUBMITTALS:

1. All submittals shall be provided in accordance with Section 01340 and as specified
herein.

2. Shop Drawings:  Show wood nailers and fasteners used in work of this section integrated
in shop drawings required for work of other sections.

3. Certificates:  Submit written certificates from processor of preservative treatment,
stating type of treatment, manufacturer of treating material, and degree of treatment of
wood members processed for this project.  Certificate shall be signed by an officer of
the company.

4. Samples:  Submit samples (in duplicate) of all fasteners used for securing work of this
section.

5. Product Data:  Submit technical data on all fasteners required for work of this section.
Data shall include load capacities (pull-out values) from applicable substrates and types
of corrosion resistant coatings.

1.04 DELIVERY, STORAGE, AND HANDLING:
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1. Storage and handling of materials shall be in strict accordance with the following
instructions.

A. Materials delivered to site in a wet condition shall be rejected and removed off
of Owner's property.

B. Stack lumber to insure proper ventilation and drainage.  Protect lumber from
the elements.

C. Store in a manner that will prevent warpage.

1.05 JOB CONDITIONS:

1. Time delivery and installation of carpentry to avoid delaying other operations whose
work is dependent on or affected by the carpentry work.

2. Protect installed carpentry from damage due to other work activities and weather.

3. Select fasteners for attachment of carpentry based on substrate and required
securement and as described in the Project Drawings.

PART 2 - PRODUCTS
2.01 MATERIALS

A. General

1. Provide lumber with each piece factory-marked with grade stamp of inspection agency
evidencing compliance with grading rule requirements and identifying grading agency,
grade, species, moisture content at time of surfacing, and mill.  For exposed lumber
furnish pieces with grade stamps applied to ends or back of each piece; or omit grade
stamps entirely and provide certificates of grade compliance issued by inspection
agency.

2. Nominal sizes are indicated, except as shown by detail dimensions.  Provide actual
sizes as required by PS 20, for moisture content specified for each use.  Provide
dressed lumber, S4S, unless otherwise indicated.  Provide seasoned lumber with 15
percent maximum moisture content at time of dressing and shipment for sizes 2
inches or less in nominal thickness, unless otherwise indicated.

B. Provide dimension lumber (2” to 4” thick, 2” to 12” wide) for framing rough carpentry such
as rafters, joists, and plates and blocking of the following species and grade:

1. Southern Pine, Number 2 Grade, or better.

C. Provide boards (less than 2” thick nominal) in sizes indicated.
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1. Where boards will be exposed in the finished work, provide maximum moisture
content of 15%, MC15” or “K-D”.  Where painted finish is indicated, provide Southern
Pine, #2 boards (SPIB), or Douglas-Fir Construction Boards (WCLB or WWPA).

2. Where boards will be concealed by other work, provide lumber of 19% maximum
moisture content, Southern Pine # 2 Boards (SPIB) or any species graded standard
boards.

D. Provide miscellaneous wood for support or attachment of other work including cant strips,
bucks, nails, blocking, furring, grounds, stripping and similar members.  Provide lumber of
sizes indicated, worked into shapes shown, moisture content of less than 10% maximum for
lumber items not specified to receive wood preservative treatment.

1. Construction Grade light framing size lumber of any species or board size lumber as
required.  Provide #2 boards (SPIB or WWPA).

E. Provide plywood sheathing where shown on the Drawings with a minimum APA panel span
rating of 40/20 for Exposure 1.

F. Provide Engineered Lumber Products (LVL’s) in accordance with the minimum strength
requirements shown on the Drawings.

G. Provide all rough hardware and metal fasteners of the size, type, material, finish as
indicated on the drawings and recommended by applicable standards complying with the
North Carolina Building Code and Federal Specifications for nails, staples, screws, bolts,
nuts, washers, and anchoring devices.  Provide metal hanger/framing anchors of size/type
recommended by manufacturer for each use including recommending nails.  Size and type
should be in accordance with the North Carolina Building Code for live and dead loads
requirements.  Where rough carpentry work is exposed to weather, in ground contact, or
area of high relative humidity, provide fasteners/anchorage’s with hot-dip zinc coating
(ASTM A153).

H. Where lumber is indicated as “Trt-Wd”, “P.T.”, or “Treated”, or specified herein to be
treated, comply with applicable requirements of AWPA Standards, and of AWPA Standards
listed below.  Mark each treated item with the AWPA Quality Mark Requirements.

1. Pressure treated lumber shall be rated for ground contact via the use of Dispersed
or Mircronized Copper (MCA or MCQ) in accordance with AWPA Standard U1-17,
Category UC4A.  After treatment, kiln-dry lumber to maximum moisture content of
10%.

2. All treated lumber shall be clearly labeled as required by the N.C. Building Code

3. Wood preservative shall be approved by the EPA.
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2.02 ACCESSORIES:

A. Nails:  Shall be minimum 12-gauge, galvanized, annular thread with minimum 3/8-
inch flat head and length as required by construction.

B. Screws:   All screws shall be stainless steel (Series 300) for exposed applications and
heavy-duty fluorocarbon coated steel (unless otherwise noted) for non-exposed
applications and shall meet or exceed FM Specification number 4470.

C. Washers:  Shall match finish for exposure of screws.

PART 3 - EXECUTION

3.01 EXAMINATION:

1. Contractor must examine the substrate and supporting structure and the conditions
under which the work is to be installed.  Notify the Engineer in writing of conditions
detrimental to the work.  Do not proceed with the installation until unsatisfactory
conditions have been corrected.

2. Discard new units of material which are unsound, warped, bowed, twisted, improperly
treated, not adequately seasoned or too small to fabricate the work with a minimum of
joints or the optimum jointing arrangement.

3. Existing nailers (blocking) which are unsound, warped, bowed, twisted, etc. are to be
replaced as necessary to provide a suitable substrate to receive new sheet metal.

4. Furnish and install supplemental fasteners for attachment of existing wood blocking to
remain in accordance with the Project Drawings.

3.02 INSTALLATION:

1. General:

A. Fit carpentry work to other work.  Scribe and cope as required for accurate fit.

B. Set carpentry work accurately to require levels and lines with members plumb and
true.

C. Securely attach carpentry work to substrates by anchoring and fastening as
specified and as required by applicable building codes.

i. Provide washers under bolt heads and nuts in contact with wood.

ii. Countersink fastener heads where detailed on Project Drawings.
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D. Make tight connections between members.  Install fasteners without splitting of
wood; predrill as required.  Tighten screws at installation and retighten as required for
tight connections prior to the closing in or at completion of work.  A minimum of two
fasteners shall be used per section regardless of length.

2. New Blocking and Nailers:

A. Install new blocking and nailers where shown on Project Drawings or as
required by other construction.

B. Install new blocking and nailers with a 1/4-inch gap between each length, or as
required based on climatic conditions at the time of installation.

C. Wood blocking and nailers shall be chamfered, beveled, shaved, planed, or
shimmed as necessary to provide smooth transition to adjacent materials.

D. All wood blocking and nailers shall be sufficient thickness to be flush with
insulation/ membrane interface and securely anchored to resist a force of 350
pounds per linear foot in any direction (minimum 12 inches o.c.).

E. Install in accordance with Project Drawings.

3.03 WORKMANSHIP:  Work of this section which does not conform to specified requirement, including
tolerances and finishes, shall be corrected and/or replaced as directed by Engineer, at Contractor's
expense, without extension of time.  Contractor shall also be responsible for cost of corrections to
any work affected by or resulting from correction to work of this section.

END OF SECTION 06100
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SECTION 06200

EXTERIOR FINISH CARPENTRY

PART 1 - GENERAL

1.01 Section Includes:

A. Exterior wood trim
B. Plywood Soffits

1.02 Related Sections:

A. Rough carpentry (Section 06100).

B. Painting and finishing (Section 09900).

1.04 Submittals:
A. Product Data:

 1. Include data and ICC-ES Evaluation Reports for wood-preservative treatment
from chemical-treatment manufacturer and certification by treating plant that
treated materials comply with requirements. Indicate type of preservative used
and net amount of preservative retained. Include chemical-treatment
manufacturer's written instructions for finishing treated material.

2. For products receiving a waterborne treatment, include  statement that
moisture content of treated materials was reduced before shipment to Project
site to levels specified.

3. Include copies of warranties from chemical-treatment
manufacturers for each type of treatment.

B. Shop Drawings:

1. Submit shop drawings in accordance with Section 01340.

2. Submit shop drawings and product data containing shapes, profiles, and wood
treatment.

3. Only shop drawings checked and stamped "Approved by Contractor"  will be
acceptable for review.

4. Show kind of materials, colors, finish, size of members, method of securing
members together and to adjacent work, and location of hardware.  Details shall
be shown either full size or at scale of 3" = 1'-0".  Show profiles of small moldings
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at full size.

B. Samples:  Submit in accordance with Section 01340.

1. Submit four finished samples of each species and cut of wood to be used.  Lumber
samples to be minimum 6” by 12”.  Samples shall represent the range of color and
grain expected to be provided.

1.05 Delivery, Storage, and Handling:

A. Stack lumber, plywood, and other panels flat with spacers between each bundle to
provide air circulation. Protect materials from weather by covering with waterproof
sheeting, securely anchored. Provide for air circulation around stacks and under
coverings.

PART 2 - PRODUCTS

2.01 Materials:

A. Lumber for fascia and trim boards: DOC PS 20 and the following grading rules:
1. SPIB: The Southern Pine Inspection Bureau, "Standard Grading Rules for

Southern Pine Lumber."

B. Factory mark each piece of lumber with grade stamp of inspection agency indicating
grade,  species, moisture content at time of surfacing, and mill. For exposed appear
lumber for staining, mark grade stamp on end or back of each piece.

1. Southern Pine No. 1 or C&Btr with pressure treatment outlined herein

C. Softwood Plywood: Conforming to PS 1, and produced by a member of the American
Plywood Assn., APA tested.

1. Use Grade "A" where semi-exposed and Grade "D" where completely concealed.
2. Exterior Soffits - AC sanded plywood panel suitable for repeated wetting and

redrying or long-term exposure to weather and other conditions
of similar severity. Provide to match existing T1-11 groove
pattern and space

2.02  Wood-Preservative-Treated Fascia and Trim Boards:

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC3B.
1. Kiln dry lumber and plywood after treatment to a maximum moisture content of

12 percent.

2. Preservative Chemicals: Micronized Copper (MC) or Micronized Copper Azole
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(MCA)

3. For exposed items indicated to receive transparent finish, do not use chemical
formulations that contain colorants or that bleed through or otherwise
adversely affect finishes.

 4. Do not use material that is warped or does not comply with requirements for
untreated material.

 5. Mark lumber with treatment-quality mark of an inspection agency approved by
the American Lumber Standard Committee's Board of Review.

a.  For exposed lumber indicated to receive a stained or natural finish,
mark end or back of each piece.

6. Mark plywood with appropriate classification marking.

a. For exposed plywood indicated to receive a stained or natural finish,
mark back of each piece.

7. Application:  All exterior lumber and plywood.

2.03 Fabrication:

A. General:

1. Where required, fabrication shall be in a shop by mechanics skilled in wood joinery.
Fabricate in as large sections as can be moved through openings.  Joints between
sections shall be inconspicuous, permanently secure, and with no apparent
interruption of continuity of assembly when in place.

PART 3 - EXECUTION

3.01 Examination:

A. Verify the adequacy and proper location of any required backing or support framing.

B. Verify that mechanical, electrical, plumbing, and other building components affecting
work in this Section are in place and ready.

3.01 Installation:

A. Installation shall be secured in place, level, plumb, square, and without racking.

B. All work abutting other building components shall be properly scribed.
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C. Mechanical fasteners used at exposed shall be countersunk and concealed.

D. Mechanical fasteners used at semi-exposed surfaces shall be countersunk.

END OF SECTION
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SECTION 07300

HIGH-TEMPERATURE ROOFING UNDERLAYMENT

PART 1 – GENERAL

1.01 SECTION INCLUDES:

A. Provide and install a self-adhering sheet membrane used as underlayment for sloped
roofs as shown on the Project Drawings and as specified herein.  Include supplementary
materials and installation accessories required for a complete and proper installation.

1.02 RELATED SECTIONS:

A. Rough Carpentry (Section 06100)

B. Preformed Metal Standing Seam Roofing (Section 07410).

1.03 QUALITY ASSURANCE:

A. References:  Some products and execution are specified in this section by reference to
published specifications or standards of the following (with respective abbreviations
used):

1. ASTM D412 - Standard Test Methods for Vulcanized Rubber and Thermoplastic
Elastomers - Tension.

2. ASTM D461 - Standard Test Methods for Felt.
3. ASTM D 903 - Standard Test Method for Peel or Stripping Strength of Adhesive

Bonds.
4. ASTM D1970 - Standard Specification for Self-Adhering Polymer Modified

Bituminous Sheet Materials Used as Steep Roofing Underlayment for Ice Dam
Protection.

5. ASTM D3767 - Standard Practice for Rubber—Measurement of Dimensions.
6. ASTM E96 - Standard Test Methods for Water Vapor Transmission of Materials.
7. ASTM G90 – EMMAqua test.

B. Regulatory Requirements: Comply with requirements of authorities having jurisdiction
and applicable codes at the location of the project.

C. Manufacturer: Minimum 10 years’ experience producing roofing underlayment.

D. Installer: Minimum 2 years’ experience with installation of similar underlayment.

1.04 SUBMITTALS:

A. All submittals shall be provided in accordance with Section 01012 and as specified herein.

B. Product Data:  Submit manufacturer’s product data and installation instructions.
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1.05 DELIVERY, STORAGE, AND HANDLING:

A. Deliver materials and products in unopened factory labeled packages. Protect from
damage.

B. Cover materials and store in dry condition between temperatures of 400 F. and 900 F. Use
within one year of date of manufacture. Do not store at elevated temperatures as that will
reduce the shelf life of the product.

PART 2 – PRODUCTS

2.01 MATERIALS:

A. High Temperature Self-Adhering Sheet Membrane Roof Underlayment: Cold applied, self-
adhering membrane composed of an asphalt-based adhesive and interwound with a
disposable release sheet.  An embossed, slip resistant surface is provided on the high-
performance film with UV barrier properties.

1.  Membrane Thickness: minimum 40 mils per ASTM D3767 Method A.
2.  Membrane Tensile Strength: MD 33 lbf/in, CD 31 lbf/inch per ASTM D412 Die C

Modified.
3.  Membrane Elongation: 250% per ASTM D412 Die C Modified.
4.  Low Temperature Flexibility: Unaffected at -200 F per ASTM D1970.
5.  Adhesion to Plywood: 5.0 lbs/in. width per ASTM D903.
6.  Maximum Permeance: 0.05 perms per ASTM E96.
7.  Maximum Material Weight Installed: 0.22 pounds/sqft per ASTM D461.
8.  Service Temperature: 260 degrees F per ASTM D1204
9. Compatibility: Suitable for use under all types of sloped roofing with the exception

high altitude climates where zinc, copper or Cor-Ten roof coverings are used.
10.  Adhesive: Rubberized asphalt adhesive containing post-consumer recycled content,

contains no calcium carbonate, sand or fly ash.
11.  Exposure: Can be left exposed for a maximum of 120 days from date of installation

per ASTM G90 – EMMAqua test.
12. Primer: Provide a water-based primer over all contact surfaces that is recommended

by the product manufacturer

2.02 ACCEPTABLE MANUFACTURERS
Provide products from one of the following manufacturers; or an approved equal:

A. GCP applied technologies, Cambridge, MA ( www.gcpat.com )
B. Tamko Building Products, Galena, KS (www.tamko.com )
C. Henry Company, El Segundo, CA (www.henry.com )
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PART 3 – EXECUTION

3.01 EXAMINATION:  Prior to start of installation, inspect existing conditions to ensure surfaces are
suitable for installation of roofing underlayment. Verify flashing has been installed. Starting work
indicates installers acceptance of existing conditions.

3.02 INSTALLATION:

A. Installation: Install roofing underlayment on sloped surfaces at locations indicated on
the Drawings, but not less than at hips, ridges, eaves, valleys, sidewalls and chimneys,
and surfaces over interior space within 36 inches (914 mm) from the inside face of the
exterior wall.  Strictly comply with manufacturer’s installation instructions including but
not limited to the following:

1. Schedule installation such that underlayment is covered by roofing within the
published exposure limit of the underlayment.

2. Do not install underlayment on wet or frozen substrates.
3. Install when surface temperature of substrate is a minimum of 400 F. and rising.
4. Remove dust, dirt, loose materials and protrusions from deck surface.
5. Install membrane on clean, dry, continuous structural deck. Fill voids and

damaged or unsupported areas prior to installation.
6. Install membrane such that all laps shed water. Work from the low point to the

high point of the roof at all times. Apply the membrane in valleys before the
membrane is applied to the eaves. Following placement along the eaves, continue
application of the membrane up the roof. Membrane may be installed either
vertically or horizontally after the first horizontal course.

7. Side laps minimum 4 inches and end laps minimum 6 inches following lap lines
marked on underlayment.

8. Patch penetrations and damage using manufacturer’s recommended methods.

3.03 CLEANING AND PROTECTION:

A. Protection: Protect from damage during construction operations and installation of
roofing materials. Promptly repair any damaged or deteriorated surfaces.

B. Repair minor damage to eliminate all evidence of repair.  Remove and replace work which
cannot be satisfactorily repaired in the opinion of the Architect.

C. Provide temporary protection to ensure work being without damage or deterioration at
time of final acceptance.  Remove protective film and reclean as necessary immediately
before final acceptance.

END OF SECTION
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SECTION 07410

PREFORMED METAL STANDING SEAM ROOFING

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. This section covers the pre-finished, pre-fabricated Architectural standing seam roof system.
All metal trim, accessories, fasteners, insulation and sealants indicated on the Drawings as
part of this section.

B. Drawings and general provisions of the Contract, including general and Supplementary
Conditions and Division 1 Specifications, apply to this section.

1.02 SUMMARY

A. Section Includes
1. Factory formed Standing Seam metal roof panels

1.03 DEFINITIONS

A. Metal Roof Panel Assembly: Metal roof panels, attachment system components,
miscellaneous metal framing, thermal, and accessories necessary for a complete weather-
tight roofing system.

B. References:
1. American Society for Testing and Materials (ASTM)

a. ASTM A653: Steel Sheet, Zinc Coated by the Hot Dip Process
b. ASTM A792: Steel Sheet, Aluminum-Zinc Alloy Coated by the Hot Dip Process
c. ASTM B209: Aluminum and Aluminum Alloy Sheet and Plate
d. ASTM B370 Standard Specification for Copper Sheet and Strip for Building

Construction
e. ASTM E283 Air Leakage
f. ASTM E331 Water Penetration
g. ASTM 1646 Water Penetration
h. ASTM E1680 Air Infiltration and Exfiltration

2. Underwriters Laboratory
a. UL Building Materials Directory
b. UL Construction No. 274, 274a, and 369 for Uplift Test 580 Class 90

3. Sheet Metal and Air Conditioning Contractors National Association (SMACNA)
a. SMACNA Architectural Sheet Metal Manual, 7th edition, 2012

4. American Iron and Steel Institute (AISI)
a. AISI Cold Formed Steel Design Manual

5. Aluminum Association
a. Aluminum Design Manual

6. Metal Construction Association
a. Preformed Metal Wall Guidelines

7. Code References
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a. ASCE 7, Minimum Loads for Buildings and Other Structures
b. 2012 North Carolina State Building Code

1.04 QUALITY ASSURANCE

A. Manufacturer and erector shall demonstrate experience of a minimum of ten (10) years in
this type of project.

B. Panel installer shall have a minimum of two (2) years’ experience in the installation of
concealed clip architectural standing seam metal roofing and show evidence of successful
completion of at least three (3) projects of similar size, scope, and complexity.

C. Panels shall be factory-produced only. No portable, installer-owned or installer-
rented machines will be permitted.

1.05 SUBSTITUTIONS

A. The material, products and equipment specified in this section establish a standard for
required function, dimension, appearance and quality to be met by any proposed
substitution.

1.06 ROOF SYSTEM PERFORMANCE TESTING

A. General Performance: Metal roof panels shall comply with performance requirements
without failure due to defective manufacture, fabrication, installation or other defects in
construction.

B. Roof System shall be designed to meet 2018 North Carolina State Building Code Wind Load
requirements.

C. Panels to meet:
1. When tested per ASTM E1680 and ASTM E1646 there shall be no uncontrolled water

penetration or air infiltration through the panel joints.
2. Roof System shall be designed to meet a UL Class 90 wind uplift in accordance with UL

580; and panel system shall meet the requirements of ASTM E1592.
3. UL 2218 - Impact Resistance rated.

1.07 WARRANTIES

A. Weather-tight warranty: Manufacturer's standard form in which manufacturer agrees to
repair or replace standing seam metal roof panel assemblies that fail to remain weather-
tight, including leaks, within specified warranty period.
1. Warranty Period: 20 Years from date of Final Acceptance

B. Finish warranty: Manufacturer's standard form in which manufacturer agrees to repair finish
or replace standing seam metal roof panels that show evidence of deterioration of factory-
applied finish within specified warranty period.
1. Exposed Panels Finish - deterioration includes the following:

a. Color fading more than 5 hunter units when tested according to ASTM D2244
b. Chalking in excess of a No. 8 rating when tested according to ASTM D4214
c. Cracking, checking, peeling or failure of paint to adhere to a bare metal.

2. Warranty Period: 30 Years from the date of Final Acceptance
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C. Applicator shall furnish written warranty for a two (2) year period from date of Final
Acceptance of building covering repairs required to maintain roof and flashings in watertight
condition.

1.08 SUBMITTALS

A. Furnish detailed drawings showing profile and gauge of exterior sheets, location and type of
fasteners, location, gauges, shape and method of attachment of all trim locations and types
of sealants, and any other details as may be required for a weather-tight installation.

B. Samples:
1. Submit sample 12" long x full width panel, showing proposed metal gauge, seam profile

and specified finish.
2. Submit manufacturer’s standard colors for Owner’s selection.

C. Shop drawings: Show fabrication and installation layouts of metal roof panels, metal wall
panels or metal soffit panels, details of edge conditions, side-seam joints, panel profiles,
corners, anchorages, trim, flashings, closures and accessories, and special details.
Distinguish between factory and field-assembled work

D. Coordination Drawings: Roof plans, drawn to approximate scale, on which the following are
shown and coordinated with each other, based on input from installer of the items involved:
1. Roof panels and attachments
2. Metal trusses, bracings and supports
3. Roof-mounted items including snow guards and items mounted on roof curbs.

E. Test Reports:
1. Submit the test reports prepared by Underwriters Laboratory indicating wind uplift

rating of proposed roof system.  The manufacturer must be listed by name in the UL
Directory.

2. Air leakage per ASTM E1680 and Water penetration per ASTM E1646 (Actual
independent laboratory certified test results must be submitted).

F. Certification:  Submit manufacturer's certification that materials and finishes meet
specification requirements.

1.09 DELIVERY, STORAGE AND HANDLING

A. Ordering: Comply with manufacturer's ordering instruction and lead time requirements to
avoid construction delays.

B. Deliver components, sheets, metal roof panels and other manufactured items so as not to
be damaged or deformed. Package metal roof panels for protection during transportation
and handling.

C. Unload, store and erect metal roof panels in a manner to prevent bending, warping, twisting
and surface damage.

D. Stack metal roof panels on platforms or pallets, covered with suitable weather-tight and
ventilated covering. Store metal roof panels to ensure dryness. Do not store metal roof
panels in contact with other materials that might cause staining, denting or other surface
damage.

E. Protect strippable protective coating on any metal coated product from exposure to sunlight
and high humidity, except to the extent necessary for material installation.
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1.10 PROJECT CONDITIONS

A. Weather Limitations: proceed with installation only when existing and forecasted weather
conditions permit metal roof panel work to be performed.

B. Field Measurements: Verify actual dimensions of construction contiguous with metal roof
panels by field measurements before fabrication.

1.11 COORDINATION

A. Coordinate sizes and locations of roof curbs, equipment supports and roof penetrations with
actual equipment provided.

B. Coordinate metal roof panels with rain drainage work, flashing, trim and construction of
decks, parapet walls and other adjoining work to provide a leak proof, secure and non-
corrosive installation.

PART 2 - PRODUCTS

2.01 PANEL DESIGN

A. General: Provide factory-formed metal roof panels designed to be installed by lapping and
interconnecting raised side edges of adjacent panels with joint type indicated, and
mechanically attaching panels to supports using concealed clips in side laps. Include clips,
cleats, pressure plates and accessories required for a weather-tight installation.

B. Roof panels shall be standing seam in minimum 16" widths, with min. of 1-1/2" high seams
that are mechanically seamed together @ 90 degrees.

C. Panels to be produced with Factory supplied hot melt mastic in the seams.
D. Panels to be produced Smooth - Factory Standard.
E. Panels to be designed for attachment with concealed fastener clips, spaced as required by

the manufacturer to provide for both positive and negative design loads, while allowing for
the expansion and contraction of the entire roof system resulting from variations in
temperature.

F. Forming: Use continuous end rolling method. No end laps on panels. No portable roll
forming machines will be permitted on this project, no installer-owned or installer-rented
machines will be permitted. It is the intent of the Architect to provide Factory-Manufactured
panel systems only for this project.

2.02 ACCEPTABLE MANUFACTURERS
Provide products from one of the following manufacturers; or an approved equal:

A. Petersen Aluminum Corp, Acworth, GA, ( www.pac-clad.com )
B. MBCI Metal Roof and Wall Systems, Richmond, VA (www.mbci.com )
C. Architectural Building Components, Houston, TX (www.archmetalroof.com )
D. Ultra Seam, Inc., Statesville, NC (www.ultraseam.com )
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2.03 PERFORMANCE
Roofing materials shall have a minimum Solar Reflective Index (SRI) greater than 23. The SRI
value for roofing materials on this project are intended to meet or exceed that of tested known
SRI values for 3/4" heavy roof shakes with a natural finish.

2.04 MATERIALS AND FINISHES

A. Preformed roofing panels shall be fabricated of 24-gauge pre-finished galvanized steel
panels.

B. Color shall be selected by Owner from Manufacturer’s standard colors.
C. Finish shall be Kynar 500 or Hylar 5000 Fluorocarbon coating with a top side film thickness

of 0.70 to 0.90 mil over a 0.25 to 0.3 mil prime coat to provide a total dry film thickness of
0.95 to 1.25 mil, to meet AAMA 621. Bottom side shall be coated with a primer with a dry
film thickness of 0.25 mil. Finish shall conform to all tests for adhesions, flexibility and
longevity as specified by Kynar 500 or Hylar 5000 finish supplier.

D. If strippable coating to be applied on the pre-finished panels to the top side to protect the
finish during fabrication, shipping and handling, film shall be removed before installation.

E. Trim: Trim shall be fabricated of the same color material and finish to match the profile, and
will be press broken in lengths of 10 to 12 feet. Trim shall be formed only by the
manufacturer of their approved dealer, and in accordance with standard SMACNA
procedure and details. Trim to be erected in overlapped condition. Use lap strips only as
indicated on drawings. Miter conditions shall be factory welded material to match the
sheeting.

F. Closures: use composition or metal profiled closures at the top of each elevation to close
ends of the panels. Metal closures to be made in the same material and finish as face sheet.

G. Substrate shall be high temperature resistant rubberized asphalt roofing underlayment over
cement-wood-fiber deck panels.

H. Roofing Underlayment
1. Provide a high temperature self-adhered rubberized asphalt roofing underlayment in

accordance with Specification Section 07300 - Roofing Underlayment
I. Fasteners

1. Clips to substrate:  Screw shall be #10 diameter, self-tapping type (for attachment to
wood), zinc-plated steel with a flat, phillips drive head.

2. Counterflashings:  exposed screws shall be stainless steel with a #14 x 1" combination
steel and EPDM washer, color to match panel. Use bituminous separators between
metals as required.

J. Sealants
1. Exterior grade silicone sealant (one of the following): DOW 795 (by Dow Corning);

Pecora 890 (by Pecora Corporation); Silpruf (by GE); or approved equal.

2.05 FABRICATION

A. Comply with dimensions, profile limitations, gauges and fabrication details shown and if not
shown, provide manufacturer's standard product fabrication.

B. Fabricate components of the system in factory, ready for field assembly.
C. Fabricate components and assemble units to comply with fire performance requirements

specified.
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D. Apply specified finishes in conformance with manufacturer's standard, and according to
manufacturer's instructions.

2.05 ACCESSORIES
Provide the following accessories as specified here or where identified in the drawings:

A. Snow Guards mounted to standing seam ribs using set screws. Snow guards shall be in two
 rows, staggered, and attached to standing seam as outlined in the drawings. Provide
  cast aluminum product with Type 302 passivated stainless steel set screws for securing to
 standing seam. Product shall have size, profile, and be equal to Snow Guard (RT) by Berger
 Building Products.

B.  Standing Seam Roof Clamps. Roof clamps shall be installed at locations shown in the
 drawings for support and bracing of signage components. Provide Roof Clamps made from
 aircraft aluminum with stainless steel hardware. Roof clamps shall be specifically designed
 to be compatible with the standing seam rib for this project. Product provided shall be equal
 to S-5 Roof Clamps as manufactured by Metal Roof Innovations, Ltd.

PART 3 - EXECUTION

3.01 INSPECTION

A. Examine alignment of structural steel and related supports, primary and secondary roof
framing, solid roof sheathing, prior to installation.

B. For the record, prepare written report, endorsed by installer, listing conditions detrimental
to performance of the Work.

C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.02 FASTENERS

A. Secure units to supports
B. Place fasteners as indicated in manufacturer's standards.

3.03 INSTALLATION

A. Panels shall be installed plumb and true in a proper alignment and in relation to the
structural framing. Install panels plumb, level, and straight with the seams parallel,
conforming to the design as indicated.

B. Install panel system so it is watertight, without waves, warps, buckles or distortions, and
allow for thermal movement considerations.

C. Installation shall conform to the standards set forth in the SMACNA architectural sheet
metal manuals and the approved shop drawings detailed for the project.

D. Install metal panels, fasteners, trim and related sealants in accordance with approved shop
drawings and as may be required for a weather-tight installation.
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E. Apply sealant tape or caulking as necessary at flashing and panel joints to prevent water
penetration.

F. Remove all strippable coating and provide a dry-wipe down cleaning of the panels as they
are erected.

G. Snow guards and other roof-clamp accessories - install as per the manufacturer's
instructions. Ensure set screws do not penetrate or damage metal roof paint finish. Paint
finish is intended to act a separator of dissimilar metals.

3.04 WORKMANSHIP

A. Repair or replace damaged metal panels and trim that does not meet the requirements of
these Specifications at no additional cost to the Owner.

END OF SECTION
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SECTION 07420

PREFORMED METAL WALL PANELS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS:
Drawings and general provisions of contract, including General and Supplementary Conditions and
Division 1 of Specifications, apply to work of this section.

1.02 SECTION INCLUDES:
Installation of Decor-Flush soffit/fascia/siding as shown on the drawings and herein specified.

1.03 QUALITY ASSURANCE:
A. References:

Some products and execution are specified in this section by reference to published specifications or
standards of the following (latest edition, with respective abbreviations used):

The American Society for Testing and Materials (ASTM)
   American Iron and Steel Institute (AISI)
   Metal Construction Association (MCA)
   Sheet Metal and Air Condition Contractors National Association, Inc.  (SMACNA)

B. Codes and Standards:
Current edition of the following standard references shall apply to the work of this section except as
indicated otherwise on the drawings or as specified herein:

ASTM A 653:  Steel Sheet, Zinc-Coated by the Hot Dip Process
ASTM A 792:  Steel Sheet, Aluminum-Zinc Alloy Coated by the Hot Dip Process.
ASTM B 209:  Aluminum and Aluminum Alloy Sheet and Plate.
SMACNA Architectural Sheet Metal Manual, 1993 Edition.
ASCE, Minimum Loads for Buildings and Other Structures

1.04 SUBMITTALS:
A. Installation Instructions:

Submit (in triplicate) copies of manufacturer’s printed instructions for installation of metal panel
specified.

B. Manufacturer’s Data:
Product Data:  submit manufacturer's specifications, standard profile sheet, product data brochure.
Provide shop drawings as required to show all relevant conditions, including but not limited to,
elevations, plans, and sections of panel layout, profile, fasten pattern, each flashing/trim condition
shall be submitted for approval prior to fabrication.  Drawings shall contain material type, metal
thickness and finish.  Drawings shall clearly distinguish between factory and field fabrication.

C. Samples:
Submit sample 12" long x full width panel, showing proposed metal gauge, panel profile and
specified finish. Submit all prefabricated trims and flashing, including but not limited to, inside
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corner trim, outside corner trim, termination/pressure bars, starter and closure flashings, showing
the proposed profile, metal gauge, and finish. Submit a full range of manufacturer’s available colors
for review and approval by the Owner and Engineer.

D. Field Samples:
A mock sample of all flashing and trim conditions should be provided for Engineer’s review. These
samples can be on the building as part of the work but must be approved. Field verify all dimension
prior to fabrication of final products.

E. Guaranty-Warranty:
Applicator shall furnish written warranty for a two (2) year period from date of Final Acceptance of
building covering repairs required to maintain wall and flashings in watertight conditions. Panel
manufacturer shall provide a twenty (30) year warranty on the paint finish covering chalking,
cracking, checking, chipping, blistering, peeling, flaking, and fading
Submit (in duplicate) guaranty-warranty on products and execution of coating work on exterior
required by this section.  Guaranty-Warranty for workmanship shall be submitted on applicator’s
company letterhead and shall be signed by an officer of the company.  Guaranty-Warranty for the
coating materials shall be submitted on the manufacturer’s letterhead and shall be signed by an
officer of the company.

1.05 QUALIFICATIONS:
A. Manufacturers:

Source:  Products for use on this project shall be of the listed manufacturer unless noted specifically
otherwise herein. Panel manufacturer shall have a minimum of ten (10) years of experience in
manufacturing architectural wall in a permanent stationary indoor facility.

B. Applicators:
Submit letter from manufacturer of sealant materials stating that applicator is approved by the
manufacturer for application of the materials specified for the project.  Letter shall certify that the
applicator has satisfactorily applied the types of materials specified on projects which have been
completed for at least five (5) years.  Letter shall be on manufacturer’s letterhead and shall be
singed by an officer of the company.

1.06 PRODUCT HANDLING:
A. Delivery and Storage:

Panels and flashings shall be protected and properly packaged to protect against transportation
damage in transit to the jobsite. Store panels and flashings in a safe, dry environment under a
waterproof covering to prevent water damage.  Allow for adequate ventilation to prevent
condensation.  Panels and flashings with strippable film shall not be stored in direct sunlight.

B. Protection
Panels and flashings shall be protected and properly packaged to protect against transportation
damage in transit to the jobsite. Upon exposure to direct sunlight, immediately remove strippable
film from panels and flashings.  Protect panels and flashings from foot traffic and from all other
construction.
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C. Replacements:
In the event of damage, immediately make all repairs and replacements to materials and to the
building as necessary to the approval of the Engineer at no additional cost to the Owner.

1.07 JOB CONDITIONS:
A. Environmental Conditions:

Install material in temperature ranges as stated in the manufacturer’s written instructions.

B. Protection:
Precautions shall be taken to avoid damage to any surface near the work due to mixing and handling
of the waterborne coating.

PART 2 – PRODUCTS

2.01 MATERIAL AND FINISHES:
A. Prefinished preformed, concealed fastener metal wall panel
 Shall be the following (or approved equal):

1. Fabral, Lancaster, PA., (www.fabral.com)
2. Petersen Aluminum Corp, Acworth, GA, ( www.pac-clad.com )
3. MBCI Metal Roof and Wall Systems, Richmond, VA (www.mbci.com )

Basis of Design is Decor-Flush, concealed fastener panel as manufactured by Fabral

 Panel shall have one 12" wide raised rib for a total coverage of 12".  The 12" rib shall have a depth of
1" with two minor stiffening ribs centered in the flat of the panel to minimize potential oil-canning.
The panels shall have an interlocking sidelap feature which hides the fasteners.  Joints may be
factory caulked to provide additional weathertightness.

 Panels shall be attached to the substrate with concealed galvanized fasteners as recommended by
the manufacturer.

Product composition and characteristics as follows:
Composition: 24 gauge Aluminum-Zinc Alloy Coated Steel
Wt./Sq. Plain: 156.1 lb.
Wt./Sq. Painted: 158.0 lb.
Metal Specification: Grade 50 (50Ksi yield strength weight AZ50 coating both conforming to ASTM
A792
Finish: Two Coat 70% Kynar 500/Hylar 5000, .5 mil two-coat polyester backer.

B. Other Materials:
All other materials, not specifically described, but required for completing the installation as noted
in the drawings, shall be first-quality of their respective kinds, new, and as selected by the
Contractor, subject to the review of the Engineer.

C. Finish:
1. Texture:  panels shall be smooth.
2. Metal preparation:  all metal shall have the surfaces carefully prepared for painting on a

continuous process coil coating line by alkali cleaning, hot water rinsing, application of chemical
conversion coating, cold water rinsing, sealing with an acid rinse, and thorough drying.
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3. Prime coating:  a base coat of epoxy paint, specifically formulated to interact with the top-coat,
shall be applied to the prepared surfaces by roll coating to a dry film thickness of 0.20 ± 0.05
mils.  This prime coat shall be oven cured prior to application of finish coat.

4. Exterior coating:  a Kynar® 500/Hylar® 5000* finish coating shall be applied over the primer by
roll coating to a dry film thickness of 0.80 ± 0.05 mils for a total dry film thickness of 1.00 ± 0.10.
This finish coating shall be oven-cured.

5. Interior coating:  a washcoat shall be applied on the reverse side over the primer by roll coating
to a dry film thickness of 0.30 ± 0.05 mils for a total dry film thickness of 0.50 ± 0.10 mils.  The
washcoat shall be oven-cured.

6. Color:  the color of the exterior finish shall be as chosen by the Owner from the manufacturer's
standard color chart.

7. Physical properties:  the coating shall conform to the manufacturer's standard performance
criteria as listed by certified test reports for fade, chalk, abrasion, humidity, adhesion, pollution
resistance, and others as required and standard within the industry.

2.02  ACCESSORIES:
A. Fasteners:

1. All screws shall be galvanized, or stainless steel.  They shall have a combination steel and EPDM
washer when exposed.

2. Screws for panel to girt shall be of the type and size of sufficient length to penetrate the
supporting member by 1".

3. Screws for flashings and sidelaps shall be #14 HHA x ¾" sheet metal stitch screws.  All
accessories, flashings, and sidelaps shall be fastened 12" o.c. unless otherwise indicated.

B. Flashings shall be shop-fabricated from material that is the same thickness and finish as the Decor-
Flush panels to which they are attached.  Where practicable, flashings shall be furnished in
maximum 10' lengths.  Exposed flashings shall be lapped 6".

C. Caulking shall be a polyurethane where it is exposed and there is no thermal movement.  All
caulking or sealing shall be done in a neat manner with excess caulking or sealant removed from
exposed surfaces.

D. Caulking shall be non-skinning, non-hardening gun grade butyl sealant or butyl sealant tape with a
minimum thickness of ⅛" where it is concealed and where thermal movement must be
accommodated.  All caulking or sealing shall be done in a neat manner with excess caulking or
sealant removed from exposed surfaces.

2.05  RELATED MATERIALS:
  Refer to other sections listed in Related Sections paragraph for related materials.

2.06  FABRICATION:
A. Panels shall be formed in continuous lengths.
B. Panels shall to be roll formed on a stationary industrial type rolling mill to gradually shape the sheet

metal.  Portable rollformers, rented or owned by the installer, are not acceptable.
C. Fabricate flashings from the same material as the wall system.

2.07  SOURCE QUALITY:
A. Source Quality:  obtain metal panels and accessories from a single manufacturer.
B. Fabrication Tolerances:

1. Rib height:  1" ± ⅛".
2. Panel shearing length:  ± ¼" maximum.
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3. Follow tolerances in MCA’s Preformed Metal Wall Guidelines.
C. Tests and inspections
D. Verification of performance

PART 3 – EXECUTION

3.01 PROJECT EXAMINATION:
Prior to installation of metal panel system, Contractor shall examine the site all receiving panels.

The installer must examine the existing substrates, and the conditions under which the panels will be
installed and notify the Engineer in writing of conditions detrimental to the proper and timely
completion of the work and performance this panel system.

Do not proceed with work until unsatisfactory conditions have been corrected in a manner acceptable
to the Engineer.

Coordinate work of this section with other trades.

3.03 INSTALLATION:
A. Conform to the standard set forth in the SMACNA architectural sheet metal manuals and the

approved shop drawings detailed for the project.
B. Install panels plumb, level, and straight with the ribs parallel, conforming to the design as indicated.
C. Install panel system so it is watertight, without waves, warps, buckles or distortions, and allow for

thermal movement considerations.
D. When installed as wall or fascia, these panels shall be applied vertically.
E. Abrasive devices shall not be used to cut on or near wall panel system.
F. Apply sealant tape or caulking as necessary at flashing and panel joints to prevent water

penetration.
G. Remove any strippable film immediately upon exposure to direct sunlight.

3.04 CLEAN UP:
Dispose of excess materials and debris from jobsite. Remove filings, grease, stains, marks, or excess
sealants from wall panel system to prevent staining. Protect work from damage from other trades until
final acceptance

3.05 WORKMANSHIP:
Remove and replace any area of coating which does not meet the requirements of these Specifications
at no additional cost to the Owner.
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SECTION 07620

METAL FLASHING, TRIM AND ACCESSORIES

PART 1 – GENERAL

1.01 SECTION INCLUDES:

1. Provide and install new sheet metal flashing, counterflashing, etc. as shown on the
Project Drawings and as specified herein.  Include supplementary materials and
installation accessories required for a complete and proper installation.

1.02 RELATED SECTIONS:

1. Roofing Underlayment (Section 07300).

2. Sealants (Section 07900).

1.03 QUALITY ASSURANCE:

1. References:  Some products and execution are specified in this section by reference to
published specifications or standards of the following (with respective abbreviations
used):

A. American Iron and Steel Institute (AISI).

B. Federal Specifications (FS).

C. The American Society for Testing and Materials (ASTM).

D. Sheet Metal and Air Conditioning Contractors National Association (SMACNA)

2. Standard References:  As published by SMACNA:  “Architectural Sheet Metal Manual,”
Fifth Edition, 1992; hereinafter referred to as “SMACNA Manual.” May be obtained from
Sheet Metal and Air Conditioning Contractors National Association, Inc.

1.04 SUBMITTALS:  (Applicable only to new sheet metal sections)

1. All submittals shall be provided in accordance with Section 01012 and as specified herein.

2. Shop Drawings:  (Submit in triplicate)

A. Use of Contract Drawings reproduced for Shop Drawings is prohibited.

B. Only Shop Drawings checked and stamped “Approved by Contractor and
Fabricator” will be acceptable for review.
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C. Show weights, gauges, or thickness of sheet metal.  Show location,
arrangement, dimensions, materials, fastenings, connections, anchorage, and
relation to adjacent work.

D. Show terminations, intersections, and splices in isometric details.

3. Samples:

A. Submit samples (in duplicate) of the following:

i. All Flashings (sheet metal only).

ii. Fastening Hardware.

B. Samples shall be of same material composition, thickness, and dimension as
required for construction.  Samples shall be a minimum of 12 inches long.

1.05 DELIVERY, STORAGE, AND HANDLING:

1. Sheet metal items shall be handled carefully to prevent damage to surface, edges and
finish.

2. Store at site and above ground in a dry location, free from physical abuse.  Store materials
in a manner to prevent staining from condensation.

PART 2 – PRODUCTS

2.01 MATERIALS:

1. Stainless Steel:  Stainless steel flashing material to be AISI Type 304.  Minimum thickness
of sheet metal to be .024 inches (24 gauge) for all sheet metal drip edge pans, pan
flashings and corner flashings:

A. Coefficient of expansion – 0.0000096 in./in o F.

B. Tensile strength – 80,000 psi (552000 kpa).

2. Galvanized Steel:  24 gauge prefinished metal flashings to match standing seam roofing
metals.

A. Color Finish:  Metal shall be thoroughly cleaned and pretreated before applications.
Exposed to view surfaces shall be finished with fluorocarbon coating containing a
minimum of 70 percent Kynar® 500 resin.  Color shall be selected from the
manufacturer’s standard colors.  A 20-year limited warranty against failure of the
finish shall begin when the job is complete.
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B. Fabricate to configuration indicated on the Drawings.

3. Fasteners:

A. Screws, bolts, rivets, and other fastenings for exposed sheet metal (unless
otherwise noted) shall be AISI Type 300 series stainless steel and of size and
type suitable for the intended use.

B. Provide sealing washer at all exposed fasteners.

4. Sealant:  Sealing and caulking materials shall conform to requirements of Section 07900.

2.02 FABRICATION - SHEET METAL:

1. Sheet metal shall be fabricated in a shop equipped with machinery and tools for working
sheet metal.  Work shall be performed by skilled mechanics.  Fabricate all work possible
in shop.

2. Sheet metal shall be formed to profiles, sizes, and dimensions as shown on Project
Drawings and as shown on approved shop drawings.  Work shall conform to approved
samples.

3. Work shall conform to practices recommended in SMACNA Manual, except as required
specifically otherwise.

4. Sheet metal shall be installed in longest lengths possible up to a maximum of 10 feet to
minimize joints; except where required specifically otherwise, and where consideration
of control of expansion and contraction require otherwise.

5. Sheet metal shall be formed to true lines and sharp arises.  Work shall be straight,
without bulges or waves.

6. Exposed edges shall be turned under to form hem for stiffness unless shown otherwise
on Project Drawings.  No exposed, sheared, or raw edges shall be permitted.  Rounded,
smooth corners are required where sheet metal may puncture or damage any adjacent
material.  Provide drip edge on all vertical faces of sheet metal to shed water away from
underlying materials.

7. Corners of stainless steel sheet metal shall be mitered, seamed, and welded watertight.
Legs shall be not less than 2 feet long unless otherwise shown on Project Drawings.
Form and fabricate in shop.

8. Work shall have concealed fasteners wherever possible.  Cleats or other devices shall
allow movement of metal work.
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9. Flat seams shall be spliced as detailed on the drawings.  Allow sufficient space between
butted joints 1/8 inch – 1/4 inch to accommodate expansion/contraction.  Do not butt
tightly.

PART 3 – EXECUTION

3.01 EXAMINATION OF SUBSTRATE:  Substrate shall be suitable to receive work of this section.  Work
shall not commence until unsuitable conditions of substrate have been corrected.

3.02 GENERAL REQUIREMENTS FOR INSTALLATION:

1. Work shall be installed by skilled mechanics.

2. Work shall conform to approved shop drawings, approved samples, and requirements
herein.  Work shall conform to SMACNA Manual except where required otherwise in
Contract Documents.

3. Work shall allow for thermal movement in relationship to adjacent materials while
remaining functional and watertight.

4. Completely isolate dissimilar metals from each other.

5. Seal all laps.  See splice details on the drawings.

6. Metal Flashings:

A. Install at locations shown on drawings, using the profile, shape and gage specified
to form a continuous watertight barrier.

B. Prior to fabricating flashing, field measure any existing conditions which will have
an impact on the length or the width.  Fabricate flashing to suit the as-built
dimension.

C. Install flashing, edges, and trims, in a continuous section as long as possible.  Lap
and seal all splices as shown in the Contract Documents.

D. Lap and seal flashing below all vertical expansion joints in the facade to allow for
anticipated movement.  See details in the Project Drawings.

E. All flashing shall form a continuous watertight barrier.

F. Bend up flashings where shown in the drawings to create end dams at all
terminations, weld seams or seal as shown in the drawings.  Where shown,
provide a continuous lap of self-adhering flexible flashing or underlayment over
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metals.  Corners of flexible membrane shall be formed of flexible flashing
membrane material, folded and sealed.

G. Work shall conform to the latest edition of the requirements of SMACNA.

3.03 FLASHINGS:  Install flashing sections as specified herein, as shown on Project Drawings and in
accordance with approved shop drawings.

3.04 SEALING:  Seal joints between sheet metal work and adjacent work as necessary to provide
resilient, watertight condition.  Work of this section shall be watertight.

3.05 CLEANING:  After completion of installation of work of this section, exposed work shall be cleaned
thoroughly of all scraps, stains, flux, weld splatter, oil, and other materials which would damage
work.

3.06 WORKMANSHIP:

1. Work of this section shall provide leak-free protection for the facade system and
interior.

2. Work of this section which does not conform to specified requirements, shall be
corrected and/or replaced as directed by the Engineer, at Contractor's expense, without
extension of time.  Contractor shall also be responsible for cost of corrections to any
work affected by or resulting from correction to work of this section.
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SECTION 07900

SEALANTS AND CAULKING

PART 1 - GENERAL

1.01 RELATED DOCUMENTS:
Drawings and general provisions of contract, including General and Supplementary Conditions
and Division 1 of Specifications, apply to work of this section.

1.02 SECTION INCLUDES:
Furnish and install sealants, primers, backer rods, bond-breaker tape and other accessories for
all joints where shown on the drawings and elsewhere as required to provide a positive barrier
against passage of air and moisture.

1.03 QUALITY ASSURANCE:

A. References:
Some products and execution are specified in this section by reference to published
specifications or standards of the following (latest edition, with respective abbreviations
used):

The American Society for Testing and Materials (ASTM)
American National Standards Institute (ANSI)
Sealants, Waterproofing, and Restoration Institute (SWRI)

B. Codes and Standards:
Current edition of the following standard references shall apply to the work of this section
except as indicated otherwise on the drawings or as specified herein:

ASTM C920 Standard Specification for Elastomeric Joint Sealants
ASTM C962 Standard Guide for Use of Elastomeric Joint Sealants
ACI 504 Guide to Joint Sealants in Concrete

1.04 SUBMITTALS:

A. Installation Instructions:
Submit (in triplicate) copies of manufacturer’s printed instructions for installation of
sealants specified.

B. Manufacturer’s Data:
A complete materials list showing all items proposed to be furnished and installed under this
section.

Sufficient data to demonstrate that all such materials meet or exceed the specified
requirements.  Manufacturer shall stipulate that sealant materials are suitable for use with
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building materials and job conditions as indicated by drawings.  Data shall show test results
of the physical properties of the sealant material.

Specifications, installation instructions, and general recommendations from the materials
manufacturers showing procedures under which it is proposed that the materials will be
installed.  Such conditions as joint width expansion and contraction, adhesion, sealant
depth, and other conditions affecting sealant installation shall be considered.  Upon
approval by the Engineer, the proposed installation procedures will become the basis for
inspecting and accepting or rejecting actual installation procedures used on the work.

Submit data regarding the joint design, bringing to the Engineer’s attention any conditions
shown on the drawings under which the specified material cannot be satisfactorily installed.

Submit manufacturer’s printed instructions for surface preparation, installation, and curing
of each type of application requir3ed and specified or shown on the Contract Documents.

C. Samples:
Submit samples of sealant to show color.  Submit samples of full range of manufacturer’s
standard colors.

D. Guaranty-Warranty:
The Contractor shall supply the Owner with a minimum ten (10) year workmanship
warranty.  Any work related to the installation of sealant materials or work found to be
defective and not in accordance with the contract documents within ten years of substantial
completion, the Contractor shall remove and replace at no cost to the Owner.  Warranty
shall state that work complies with requirements of Contract Documents, the airtightness
and watertightness of the joints, moisture resistance, adhesion or cohesion failure of the
joints, abrasion resistance, rupture of the sealant, and general durability.  The obligation of
this warranty shall run directly to the Owner with a copy to the sealant manufacturer.

Submit (in duplicate) guaranty-warranty on products and execution of sealant work on
exterior required by this section.  Guaranty-Warranty for workmanship shall be submitted
on applicator’s company letterhead, and shall be signed by an officer of the company.
Guaranty-Warranty for the sealant materials shall be submitted on the manufacturer’s
letterhead, and shall be signed by an officer of the company.

1.05 QUALIFICATIONS:

A. Manufacturers:
Source:  Products for use on this project shall be of the listed manufacturer unless noted
specifically otherwise herein.  Products meeting the performance criteria of these
Specifications that are manufactured by other manufacturers will be evaluated by the
Engineer provided the manufacturer can demonstrate by tests that the sealants, when used
with the materials on this project, will meet all the physical and performance criteria of
these Specifications.
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B. Applicators:
Submit letter from manufacturer of sealant materials stating that applicator is approved by
the manufacturer and SWRI for application of the materials specified for the project.  Letter
shall certify that the applicator has satisfactorily applied the types of materials specified on
projects which have been completed for at least five (5) years.  Letter shall be on
manufacturer’s letterhead and shall be singed by an officer of the company.

1.06 PRODUCT HANDLING:

A. Delivery and Storage:
Deliver all materials of this section to the job site in the original unopened containers with
all labels intact and legible at time of use.  Storage only under conditions recommended by
the manufacturer.  Do not retain on the job site any material which has exceeded the shelf
life recommended by its manufacturer.

B. Protection:
Use all means necessary to protect the materials of this section before, during, and after
installation and to protect the work and materials of all other trades.

C. Replacements:
In the event of damage, immediately make all repairs and replacements necessary to the
approval of the Engineer at no additional cost to the Owner.

1.07 JOB CONDITIONS:

A. Environmental Conditions:
Do not apply material if it is raining or snowing or if either condition appears to be
imminent.  Apply and install only at temperatures recommended in writing by the
manufacturer of the sealants.

B. Protection:
Precautions shall be taken to avoid damage to any surface near the work due to mixing and
handling of the sealant.

PART 2 – PRODUCTS

2.01 MATERIALS:

A. Silicone-Based Sealant Compounds:
Shall be one of the following;

795 Silicone by Dow Corning Corporation, Midland, Michigan
Silpruf Silicone by General Electric Silicones, Waterford, NY
890 Silicone by Pecora Corporation, Harleysville, PA
or other approved sealant
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B. Single Component Polyurethane-Based Sealant Compounds:
 Shall be one of the following or approved equal:
 MasterSeal NP-1 by BASF
 SikaFlex 1A by Sika Corporation
 SikaFlex 15 LM by Sika Corporation

C. Two- Component Polyurethane-Based Sealant Compounds:
 Shall be one of the following or approved equal:
 MasterSeal NP-2 by BASF
 SikaFlex 2C NS by Sika Corporation

D. Primer:
Provide primer where noted on the drawings and at all joints to receive a sealant.  The type
of primer shall be as recommended by the manufacturer of the sealant.

E. Backer Rod for Joint Filler:
Provide closed cell polyethylene foam as recommended by sealant material manufacturer
for compatibility with material.  Open cell products are not acceptable.  Provide size and
shape of road to control depth of sealant and to provide a minimum of 25% compression
upon insertion.

F. Bond-Breaker Tape:
11-mil low-density polyethylene tape with a rubber pressure-sensitive side.

G. Other Materials:
All other materials, not specifically described, but required for complete and proper caulking
and installation of sealants or as indicated on the drawings, shall be first-quality of their
respective kinds, new, and as selected by the Contractor, subject to the review of the
Engineer.

PART 3 – EXECUTION

3.01 PROJECT EXAMINATION:
Prior to application of any joint sealant, Contractor shall examine the site and all joints to be
sealed.

The installer must examine the joint surfaces, backing, and anchorage of units forming sealant
rabbets, and the condition sunder which the sealant work is to be performed, and notify the
Contractor in writing of conditions detrimental to the proper and timely completion of the work
and performance of the sealants.

Material in contact with sealants shall be dry, fully cured, and free of laitance, form-release
agents, curing compounds, water repellants, and other surface treatments that will be
detrimental to the adhesion of the sealant.
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Do not proceed with work until unsatisfactory conditions have been corrected in a manner
acceptable to the Engineer.

Coordinate work of this section with other trades.

3.02 JOINTS:
Joint tolerances and design shall be as shown on the details.  Where joint dimensions and
tolerances recommended by the sealant manufacturer are more restrictive that those specified
herein, or shown on the details, they shall be submitted to the Engineer for review prior to
installation.

Joint widths are shown on the details.  Where joint width varies, correct as directed by the
Engineer to conform to the requirements shown on the drawings or specified herein.

Where joint depth exceeds that specified herein, fill with material specified for the particular
compound to provide proper depth.

3.03 LOCATION OF SEALANTS:
Seal all joints at new and existing joints as indicated on the drawings and specified herein to
provide a complete watertight and airtight installation.

3.04 PREPARATORY WORK:

A. All existing sealants and backing material shall be removed from the existing joints all
around the building as indicated on the drawings.  Remove all residue left by existing
sealants.  All surfaces to receive the new sealant shall be dry, sound, and free of dust, dirt,
sealant residue or any other contaminants which would inhibit the bond or performance of
the new sealants.  Clean joints with compressed air.  Use solvent to remove oil and grease,
using a clean rag to wipe the surface after contaminants have been removed.  All surface
preparation shall be completed in accordance with this Specification and the material
manufacturer’s written instructions.  Where backup materials are used, insert he approved
backup materials using a gauge tool to set the backup material to the proper depth.  The
depth of the sealant shall be maintained consistently throughout the project as indicated on
the drawings.  Any joint not complying the Specifications in regard to size, depth of backup
materials, surface cleanliness and preparation, etc. shall not be accepted for installation of
sealants.  Contractor shall remedy all such conditions noted at no additional cost to the
Owner.

3.05 PRIMING:
In addition to the specified surface-preparation steps, all surfaces shall receive a primer prior to
the application of the sealant.  If, in the opinion of the sealant manufacturer, surfaces are weak
or contaminated, he shall recommend to the Engineer measures that will insure the bond and
performance of the sealant.
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Primers must be applied in the following steps (before installation of the backer rod and
sealant):

1. Primers cannot be removed by solvents; therefore, surfaces adjacent to all joints shall be
masked or taped.

2. Pour primer only into clean container.  Do not pour more than a ten-minute supply into the
container.

3. On non-porous surfaces, dip a clean, dry, lint-free cloth into the primer and gently wipe a
thin film onto the surface.  For porous surface, apply the primer with a clean brush.

4. Apply primer in a thin layer to avoid forming a white film on the surface.  Where the primer
is applied too thick and a white film appears, wipe clean with a dry, lint-free cloth.

5. Allow primer to dry.  Surfaces shall be sealed the same day that they are primed.

3.06 INSTALLATION OF JOINT FILLER:
Joints where a backup is required shall be packed with a properly sized joint-filler rod to yield a
joint of the required depth.

Install a bond-breaker strip of polyethylene tape at back of joints, where shown on the Details,
to prevent bond of caulking or sealant compound to back of joint.  Bond-breaker strips shall be
securely attached to the surface.

Use only the backup material and filler recommended by the manufacturer of the sealant and
approved by the Engineer for the particular installation.  When compressing the backup of tube
or rod stock, avoid lengthwise stretching of the material.  Do not twist or braid hose or rod
backup stock.  Where backup material is required, set backup material to the required depth
with a gage.

3.07 INSTALLATION SEALANT:
Install all sealants in strict accordance with manufacturer’s printed instructions.  It is critical that
the sealant completely fills the entire joint and firmly contacts or “wets” all substrate surfaces.

Apply sealant compound with gun having proper size nozzle.

Use sufficient pressure to fill all voids and joints solid to the depth specified and then engage the
compound and “wet” all sides of joint.  A superficial skin or fillet bead will not be acceptable.
Fillet beads of the size and shape detailed on the drawings are required and acceptable at those
locations.

Remove excess compound and leave surfaces neat, smooth, and clean.  Joints shall be even and
uniform in appearance and shall be watertight.  Tool surface to produce good contact, to
increase density, and to improve appearance.  Use masking tape to insure a neat appearance.
Mask only the protected area and remove tape before sealant begins to cure.
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Apply sealant compound in a continuous operation, horizontally in one direction and vertically
from the bottom to the top.

At completion, all sealed or caulked surfaces shall present a neat appearance and all
surrounding surfaces shall be left in a clean condition.

Cure sealant materials in accordance with manufacturer’s printed instructions to obtain high
early bond strength, internal cohesive strength, and surface durability.

3.08 FIELD ADHESIVE TEST:
At exposed sealant locations, the Contractor shall perform two field adhesion tests in areas
representing work during which each day’s sealants are installed to detect field problems such
as inadequate cleaning, improper primer, poor applications, or other field problems that affect
adhesion.  The Engineer may perform tests on the site at random locations after the sealant has
fully cured (usually 14 to 21 days).

Repair of sealant in adhesion test area:  Sealant shall be replaced in test area by applying more
sealant in the same manner it was originally installed.  Care should be taken to assure that the
new sealant is in contact with the original and the original sealant surfaces are clean so that
good bond between the new and old sealant will be obtained.  Repairs shall be completed by
the Contractor at no additional cost.

3.09 CLEAN UP:
Upon completion of work, remove all boxes, cartridges, and other debris.  Clean sealant spillage
from all adjacent surfaces.

3.10 WORKMANSHIP:
Remove and replace any sealant joint that does not meet the requirements of these
Specifications at no additional cost to the Owner.
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SECTION 08500

INSULATED TRANSLUCENT FIBERGLASS SANDWICH PANEL WINDOW REPLACEMENT

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes the insulated translucent sandwich panel system and accessories as shown and
specified. Panel shall be installed as clerestory window replacements in not conditioned spaces over
entrance. Work includes providing and installing:

1. Flat factory prefabricated structural insulated translucent sandwich panels
2. Aluminum installation system
3. Aluminum sill flashing

1.2 SUBMITTALS

A. Submit manufacturer’s product data. Include construction details, material descriptions, profiles and
finishes of components.

B. Submit shop drawings. Include elevations and details.

C. Submit manufacturer's color charts showing the full range of colors available for factory-finished
aluminum.

1. Submit samples for each exposed finish required, in same thickness and material indicated for the
work and in size indicated below. If finishes involve normal color variations, include sample sets
consisting of two or more units showing the full range of variations expected.

a. Sandwich panels:  14” x 28” units
b. Factory finished aluminum:  12” long sections

D. Submit one each 12"x12" sample of sandwich panel in with interior and exterior face in the following
colors:

a. white
b. crystal

E. Submit Installer Certificate, signed by installer, certifying compliance with project qualification
requirements.

F. Submit product reports from a qualified independent testing agency indicating each type and class of
panel system complies with the project performance requirements, based on comprehensive testing of
current products. Previously completed reports will be acceptable if for current manufacturer and
indicative of products used on this project.
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1. Reports required are:

a. International Building Code Evaluation Report
b. Flame Spread and Smoke Developed (UL 723)  – Submit UL Card
c. Burn Extent (ASTM D 635)
d. Color Difference (ASTM D 2244)
e. Impact Strength (UL 972)
f. Bond Tensile Strength (ASTM C 297 after aging by ASTM D 1037)
g. Bond Shear Strength (ASTM D 1002)
h. Beam Bending Strength (ASTM E 72)
i. Insulation U-Factor (NFRC 100)
j. NFRC System U-Factor Certification (NFRC 700)
k. Solar Heat Gain Coefficient (NFRC or Calculations)
l. Condensation Resistance Factor (AAMA 1503)
m. Air Leakage (ASTM E 283)
n. Structural Performance (ASTM E 330)
o. Water Penetration (ASTM E 331)
p. 1200°F Fire Resistance (SWRI)
q. LEED Credits
r. Daylight Autonomy

1.3 QUALITY ASSURANCE

A. Manufacturer's Qualifications

1. Material and products shall be manufactured by a company continuously and regularly employed
in the manufacture of specified materials for a period of at least ten consecutive years and which
can show evidence of those materials being satisfactorily used on at least six projects of similar
size, scope and location. At least three of the projects shall have been in successful use for ten
years or longer.

2. Panel system must be listed by an ANSI accredited Evaluation Service, which requires quality
control inspections and fire, structural and water infiltration testing of sandwich panel systems by
an accredited agency.

3. Quality control inspections shall be conducted at least once each year and shall include
manufacturing facilities, sandwich panel components and production sandwich panels for
conformance with AC177 “Translucent Fiberglass Reinforced Plastic (FRP) Faced Panel Wall, Roof
and Skylight Systems” as issued by the ICC-ES.

B. Installer’s Qualifications: Installation shall be by an experienced installer, which has been in the
business of installing specified panel systems for at least two consecutive years and can show evidence
of satisfactory completion of projects of similar size, scope and type.
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1.4 PERFORMANCE REQUIREMENTS

A. The manufacturer shall be responsible for the configuration and fabrication of the complete panel
system.

1. Include structural analysis data signed and sealed by the qualified professional engineer licensed in
the state of North Carolina

2. Standard panel system shall have less than 0.01 cfm/ft² air leakage by ASTM E 283 at 6.24 PSF
(50 mph) and no water penetration by ASTM E 331 at 15 PSF; and structural testing by ASTM E 330.

3. Structural Loads; Provide system capable of handling the following loads:

a. Positive Wind Load: 35  PSF
b. Negative Wind Load: 35 PSF

1.5 DELIVERY STORAGE AND HANDLING

A. Deliver panel system, components and materials in manufacturer's standard protective packaging.

B. Store panels on the long edge; several inches above the ground, blocked and under cover in
accordance with manufacturer's storage and handling instructions.

1.6 WARRANTY

A. Submit manufacturer's and installer's written warranty agreeing to repair or replace panel system
work, which fails in materials or workmanship within five years of the date of Final Acceptance. Failure
of materials or workmanship shall include leakage, excessive deflection, deterioration of finish on metal
in excess of normal weathering, defects in accessories, insulated translucent sandwich panels and other
components of the work.

B. Base Bid Warranties:
1. 5 year material and workmanship warranty.
2. 10 year warranty covering separation of faces from grid core and/or abnormal color change of the
  exterior face.

PART 2 - PRODUCTS

2.1 ACCEPTABLE MANUFACTURER

A. Kalwall Corporation, Manchester NH (www.kalwall.com)
B. Major Industries, Wausau, WI (www.majorskylights.com)
C. Kingspan Light + Air LLC, Lake Forest, IL (www.kingspan.com)

2.2 PANEL COMPONENTS

A. Face Sheets
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1. Translucent faces: Manufactured from glass fiber reinforced thermoset resins, formulated
specifically for architectural use.

a. Thermoplastic (e.g. polycarbonate, acrylic) faces are not acceptable.
b. Face sheets shall not deform, deflect or drip when subjected to fire or flame.

2. Exterior face sheets on both sides of panel:

a. Flame spread: Underwriters Laboratories (UL) listed, which requires periodic unannounced
retesting, with flame spread rating no greater than 25 and smoke developed no greater than
250 when tested in accordance with UL 723.

b. Burn extent by ASTM D 635 shall be no greater than 1”.
c. Color stability: Full thickness of the exterior face sheet shall not change color more than 3 CIE

Units DELTA E by ASTM D 2244 after 5 years outdoor South Florida weathering at 5° facing
south, determined by the average of at least three white samples with and without a
protective film or coating to ensure long-term color stability. Color stability shall be unaffected
by abrasion or scratching.

d. Strength: Exterior face sheet shall be uniform in strength, impenetrable by hand held pencil
and repel an impact minimum of 70 ft. lbs. without fracture or tear when impacted by a 3-1/4”
diameter, 5 lb. free-falling ball per UL 972.

3. Appearance:

a. Exterior face sheet 1: Smooth .070" thick and crystal or white in color.
b. Exterior face sheet 2:  Smooth .070" thick and crystal or white in color.
c. Face sheets shall not vary more than ± 10% in thickness and be uniform in color.
d. Final color selection by owner based upon submitted physical samples

B. Grid Core

1. Aluminum I-beam grid core shall be of 6063-T6 or 6005-T5 alloy and temper with provisions for
mechanical interlocking of muntin-mullion and perimeter. Width of I-beam shall be no less than
7/16”.

2. I-beam Thermal break:  Minimum 1”, thermoset fiberglass composite.

C. Laminate Adhesive

1. Heat and pressure resin type adhesive engineered for structural sandwich panel use, with
minimum 25-years field use. Adhesive shall pass testing requirements specified by the
International Code Council “Acceptance Criteria for Sandwich Panel Adhesives”.”

2. Minimum tensile strength of 750 PSI when the panel assembly is tested by ASTM C 297 after two
exposures to six cycles each of the aging conditions prescribed by ASTM D 1037.

3. Minimum shear strength of the panel adhesive by ASTM D 1002 after exposure to four separate
conditions:

a. 50% Relative Humidity at 68° F: 540 PSI
b. 182° F: 100 PSI
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c. Accelerated Aging by ASTM D 1037 at room temperature: 800 PSI
d. Accelerated Aging by ASTM D 1037 at 182° F: 250 PSI

2.3 PANEL CONSTRUCTION

A. Provide sandwich panels of flat fiberglass reinforced translucent face sheets laminated to a grid core of
mechanically interlocking I-beams.  The adhesive bonding line shall be straight, cover the entire width
of the I-beam and have a neat, sharp edge.

1. Thickness: 2-3/4”
2. Light transmission: 16% minimum
3. Solar heat gain coefficient .25 minimum
4. Grid pattern: as shown on drawings

B. Standard panels shall deflect no more than 1.9” at 30 PSF in 10’ 0” span without a supporting frame by
ASTM E 72.

C. Standard panels shall withstand 1200° F fire for minimum one hour without collapse or exterior
flaming.

D. Thermally broken panels: Minimum Condensation Resistance Factor of 80 by AAMA 1503 measured on
the bond line.

2.4 BATTENS AND PERIMETER CLOSURE SYSTEM

A. Closure system:  Standard extruded aluminum 6063-T6 and 6063-T5 alloy and temper clamp-tite screw
type closure system.

B. Sealing tape: Manufacturer's standard, pre-applied to closure system at the factory under controlled
conditions.

C. Fasteners:  300 series stainless steel screws for aluminum closures, excluding final fasteners to the
building.

D. Finish:

1. Manufacturer's factory applied finish, which meets the performance requirements of AAMA 2604.
Color to be aluminum (selected from manufacturer's standards).

2. Anodized  clear

PART 3 - EXECUTION

3.1 EXAMINATION

A. Installer shall examine substrates, supporting structure and installation conditions.

B. Do not proceed with panel installation until unsatisfactory conditions have been corrected.
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3.2 PREPARATION

A. Metal Protection:

1. Where aluminum will contact dissimilar metals, protect against galvanic action by painting contact
surfaces with primer or by applying sealant or tape recommended by manufacturer for this purpose.

2. Where aluminum will contact concrete, masonry or pressure treated wood, protect against
corrosion by painting contact surfaces with bituminous paint or method recommended by
manufacturer.

3.3  INSTALLATION

A. Install the panel system in accordance with the manufacturer's suggested installation
recommendations and approved shop drawings.

1. Anchor component parts securely in place by permanent mechanical attachment system.
2. Accommodate thermal and mechanical movements.
3. Set perimeter framing in a full bed of sealant compound, or with joint fillers or gaskets to provide

weather-tight construction.

B. Install joint sealants at perimeter joints and within the panel system in accordance with manufacturer's
installation instructions.

3.4 CLEANING

A. Clean the panel system interior and exterior, immediately after installation.

B. Refer to manufacturer's written recommendations.

END OF SECTION 08500
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SECTION 08600

INSULATED TRANSLUCENT FIBERGLASS SANDWICH PANEL SKYLIGHT SYSTEM

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes the insulated translucent sandwich panel skylight system and accessories as shown
and specified. Work includes providing and installing:

1. Flat factory prefabricated structural insulated translucent sandwich panels
2. Aluminum installation system
3. Aluminum flashing attached to skylights

B. Related Sections:

1. Roofing: Section 07300
2. Flashing and Sheet Metal: Section 07620
3. Sealants: Section 07900

1.2 SUBMITTALS

A. Submit manufacturer’s product data. Include construction details, material descriptions, profiles and
finishes of skylight components.

B. Submit shop drawings. Include elevations and details.

C. Submit manufacturer's color charts showing the full range of colors available for factory-finished
aluminum.

1. When requested, submit samples for each exposed finish required, in same thickness and material
indicated for the work and in size indicated below. If finishes involve normal color variations,
include sample sets consisting of two or more units showing the full range of variations expected.

a. Sandwich panels:  14” x 28” units
b. Factory finished aluminum:  5” long sections

D. Submit one each 12"x12" sample of sandwich panel in with interior and exterior face in the following
colors:

a. white
b. crystal

E. Submit Installer Certificate, signed by installer, certifying compliance with project qualification
requirements.

F. Submit product reports from a qualified independent testing agency indicating each type and class of
panel system complies with the project performance requirements, based on comprehensive testing of
current products.  Previously completed reports will be acceptable if for current manufacturer and
indicative of products used on this project.

1. Reports required are:
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a. International Building Code Evaluation Report
b. Flame Spread and Smoke Developed (UL 723)  – Submit UL Card
c. Burn Extent (ASTM D 635)
d. Color Difference (ASTM D 2244)
e. Impact Strength (UL 972)
f. Bond Tensile Strength (ASTM C 297 after aging by ASTM D 1037)
g. Bond Shear Strength (ASTM D 1002)
h. Beam Bending Strength (ASTM E 72)
i. Fall Through Resistance (ASTM E 661)
j. Insulation U-Factor (NFRC 100)
k. NFRC System U-Factor Certification (NFRC 700)
l. Solar Heat Gain Coefficient (NFRC or Calculations)
m. Condensation Resistance Factor (AAMA 1503)
n. Air Leakage (ASTM E 283)
o. Structural Performance (ASTM E 330)
p. Water Penetration (ASTM E 331)
q. Class A Roof Covering Burning Brand (ASTM E 108)
r. UL Listed Class A Roof System (UL 790) (Optional) – Submit UL Card
s. LEED Credits
t. Daylight Autonomy

1.3 QUALITY ASSURANCE

A. Manufacturer's Qualifications

1. Material and products shall be manufactured by a company continuously and regularly employed
in the manufacture of specified materials for a period of at least ten consecutive years and which
can show evidence of those materials being satisfactorily used on at least six projects of similar
size, scope and location. At least three of the projects shall have been in successful use for ten
years or longer.

2. Panel system must be listed by an ANSI accredited Evaluation Service, which requires quality
control inspections and fire, structural and water infiltration testing of sandwich panel systems by
an accredited agency.

3. Quality control inspections shall be conducted at least once each year and shall include
manufacturing facilities, sandwich panel components and production sandwich panels for
conformance with AC177 “Translucent Fiberglass Reinforced Plastic (FRP) Faced Panel Wall, Roof
and Skylight Systems” as issued by the ICC-ES.

B. Installer’s Qualifications: Installation shall be by an experienced installer, which has been in the
business of installing specified skylight systems for at least two consecutive years and can show
evidence of satisfactory completion of projects of similar size, scope and type.

1.4 PERFORMANCE REQUIREMENTS

A. The manufacturer shall be responsible for the configuration and fabrication of the complete skylight
panel system.

1. When requested, include structural analysis data signed and sealed by the qualified professional
engineer responsible for their preparation.

2. Standard skylight system shall have less than 0.01 cfm/ft² air leakage by ASTM E 283 at 6.24 PSF
(50 mph) and no water penetration by ASTM E 331 at 15 PSF; and structural testing by ASTM E 330.

3. Structural Loads; Provide skylight system capable of handling the following loads:
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a. Live Load: 20 PSF
b. Snow Load: 15 PSF
c. Wind Load: Ultimate Wind Speed 115 (ASCE - 7) exposure category B

1.5 DELIVERY STORAGE AND HANDLING

A. Deliver panel system, components and materials in manufacturer's standard protective packaging.

B. Store panels on the long edge; several inches above the ground, blocked and under cover in
accordance with manufacturer's storage and handling instructions.

1.6 WARRANTY

A. Submit manufacturer's and installer's written warranty agreeing to repair or replace panel system
work, which fails in materials or workmanship within five years of the date of Final Acceptance. Failure
of materials or workmanship shall include leakage, excessive deflection, deterioration of finish on metal
in excess of normal weathering, defects in accessories, insulated translucent sandwich panels and other
components of the work.

B. Base Bid Warranties:
1. 5 year material and workmanship warranty.
2. 10 year warranty covering separation of faces from grid core and/or abnormal color change of the
  exterior face.

PART 2 - PRODUCTS

2.1 ACCEPTABLE MANUFACTURER
A. Kalwall Corporation, Manchester NH (www.kalwall.com)
B. Major Industries, Wausau, WI (www.majorskylights.com)
C. Kingspan Light + Air LLC, Lake Forest, IL (www.kingspan.com)

2.2 PANEL COMPONENTS

A. Face Sheets

1. Translucent faces: Manufactured from glass fiber reinforced thermoset resins, formulated
specifically for architectural use.

a. Thermoplastic (e.g. polycarbonate, acrylic) faces are not acceptable.
b. Face sheets shall not deform, deflect or drip when subjected to fire or flame.

2. Interior face sheets:

a. Flame spread: Underwriters Laboratories (UL) listed, which requires periodic unannounced
retesting, with flame spread rating no greater than 25 and smoke developed no greater than
250 when tested in accordance with UL 723.

b. Burn extent by ASTM D 635 shall be no greater than 1”.

3. Exterior face sheets:

a. Color stability: Full thickness of the exterior face sheet shall not change color more than 3 CIE
Units DELTA E by ASTM D 2244 after 5 years outdoor South Florida weathering at 5° facing
south, determined by the average of at least three white samples with and without a
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protective film or coating to ensure long-term color stability. Color stability shall be unaffected
by abrasion or scratching.

b. Strength: Exterior face sheet shall be uniform in strength, impenetrable by hand held pencil
and repel an impact minimum of 70 ft. lbs. without fracture or tear when impacted by a 3-1/4”
diameter, 5 lb. free-falling ball per UL 972.

4. Appearance:

a. Exterior face sheets: Smooth, .070" thick and crystal or white in color.
b. Interior face sheets:  Smooth, .070" thick and crystal or white in color.
c. Face sheets shall not vary more than ± 10% in thickness and be uniform in color.
d. Final color selection by owner based upon submitted physical samples

B. Grid Core

1. Standard  I-beam  grid  core  shall  be  of  6063-T6  or  6005-T5  alloy  and  temper  with  provisions  for
mechanical  interlocking of  muntin-mullion and perimeter.  Width of  I-beam shall  be no less  than
7/16”.

2. I-beam Thermal break:  Minimum 1”, thermoset fiberglass composite.

C. Laminate Adhesive

1. Heat and pressure resin type adhesive engineered for structural sandwich panel use, with minimum
25-years field use. Adhesive shall pass testing requirements specified by the International Code
Council “Acceptance Criteria for Sandwich Panel Adhesives”.

2. Minimum tensile strength of 750 PSI when the panel assembly is tested by ASTM C 297 after two
exposures to six cycles each of the aging conditions prescribed by ASTM D 1037.

3. Minimum shear strength of the panel adhesive by ASTM D 1002 after exposure to four separate
conditions:

a. 50% Relative Humidity at 68° F: 540 PSI
b. 182° F: 100 PSI
c. Accelerated Aging by ASTM D 1037 at room temperature: 800 PSI
d. Accelerated Aging by ASTM D 1037 at 182° F: 250 PSI

2.3 PANEL CONSTRUCTION

A. Provide sandwich panels of flat fiberglass reinforced translucent face sheets laminated to a grid core of
mechanically interlocking I-beams. The adhesive bonding line shall be straight, cover the entire width of
the I-beam and have a neat, sharp edge.

1. Thickness: 2-3/4”
2. Light transmission: 16 % minimum
3. Solar heat gain coefficient .25 minimum
4. Grid pattern: Nominal size as shown on drawings

B. Standard panels shall deflect no more than 1.9” at 30 PSF in 10’ 0” span without a supporting frame by
ASTM E 72.

C. Standard panels shall withstand 1200° F fire for minimum one hour without collapse or exterior
flaming.



08600 - 5
SHAKE ROOF REPLACEMENT

NORTH AMERICAN BUILDINGS
NC ZOOLOGICAL PARK

D. Thermally broken panels: Minimum Condensation Resistance Factor of 80 by AAMA 1503 measured on
the bond line.

E. Skylight System:

1. Skylight system shall pass Class A Roof Burning Brand Test By ASTM E 108.
2. (Optional) Skylight system shall  be UL listed as a Class A Roof by UL 790, which requires periodic

unannounced inspections and retesting by Underwriters Laboratories.

F. Skylight System shall meet the fall through requirements of OSHA 1910.23 as demonstrated by testing
in accordance with ASTM E661, thereby not requiring supplemental screens or railings.

2.4 BATTENS AND PERIMETER CLOSURE SYSTEM

A. Closure system:

1. Extruded aluminum 6063-T6 and 6063-T5 alloy and temper clamp-tite screw type closure system.
2. Curved closure system may be roll formed.
3. Skylight perimeter closures at curbs shall be factory sealed to panels.

B. Sealing tape: Manufacturer's standard, pre-applied to closure system at the factory under controlled
conditions.

C. Fasteners:  300 series stainless steel screws for aluminum closures, excluding final fasteners to the
building.

D. Finish:

1. Manufacturer's factory applied finish, which meets the performance requirements of AAMA 2604.
Color to be aluminum (selected from manufacturer's standards).

2. Anodized clear

PART 3 - EXECUTION

3.1 EXAMINATION

A. Installer shall examine substrates, supporting structure and installation conditions.

B. Do not proceed with panel installation until unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Metal Protection:

1. Where aluminum will contact dissimilar metals, protect against galvanic action by painting contact
surfaces with primer or by applying sealant or tape recommended by manufacturer for this purpose.

2. Where aluminum will contact concrete, masonry or pressure treated wood, protect against
corrosion by painting contact surfaces with bituminous paint or method recommended by
manufacturer.
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3.3  INSTALLATION

A. Install the skylight system in accordance with the manufacturer's suggested installation
recommendations and approved shop drawings.

1. Anchor component parts securely in place by permanent mechanical attachment system.
2. Accommodate thermal and mechanical movements.
3. Set perimeter framing in a full bed of sealant compound, or with joint fillers or gaskets to provide

weather-tight construction.

B. Install joint sealants at perimeter joints and within the panel system in accordance with manufacturer's
installation instructions.

3.4 FIELD QUALITY CONTROL

A. Water Test: Installer to test skylights according to procedures in AAMA 501.2.

B. Repair or replace work that does not pass testing or that is damaged by testing and retest work.

3.5 CLEANING

A. Clean the skylight system interior and exterior, immediately after installation.

B. Refer to manufacturer's written recommendations.

END OF SECTION 08600
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SECTION 09900 - PAINTING

PART 1 - GENERAL

1.01 WORK INCLUDED:

1. Furnish all materials, labor and equipment to provide painting of the following as
designated on the Drawings:
A. Prime paint new interior trim and wall board at areas of balcony door

replacement.

B. Spot clean and prime corroded areas of existing light gage metal members
including, but not limited to, vertical studs, and horizontal channels/tracks.

C. Clean and prime exposed steel sections at locations shown on the Drawings.

1.02 DEFINITIONS:  “Paint” (as used in this section) means all coating systems and materials (including
primers, emulsions, enamels, sealers, fillers and other materials) used as prime, intermediate and
finish coats.

1.03 SUBMITTALS:

1. List of Materials:

A. Submit list of all materials proposed for use for work of this section, including
manufacturer’s name, brand name, and catalog number.

2. Submit manufacturer’s printed product data on each material proposed for use for work
of this section.  Product data shall state technical, physical and performance data;
recommended sealers and prime coats; recommended intermediate and finish coats;
recommended dry-film thickness per coat; solids by volume; and coverage per gallon per
thickness (dry film).

3. Submit manufacturer’s printed instructions for surface preparation, cleaning, application,
and drying time for products for use in work of this section.

4. Samples:

A. Contractor shall submit a set of color selection chips for Owner’s use in selecting
colors where existing color match is not required.

B. Contractor shall submit samples of paints, stains and other finishes on like
substrate for Owner’s approval of colors.

C. Before any work is performed at the site, Owner will furnish Contractor with
approved colors from color chips submitted.
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1.04 DELIVERY, STORAGE AND HANDLING:

1. Materials shall be delivered to project site in manufacturer’s original sealed packages,
with labels intact and legible, and with seals unbroken.

2. Protect walls, equipment and other building surfaces from paint and from damage.
Remove any splatter or spillage.

1.05 ENVIRONMENTAL CONDITIONS:

1. No work shall be performed under conditions which are unsuitable for production of good
results.

2. Do not apply paint when temperatures of substrates or of ambient air are below 50°F or
when surface temperatures exceed 120°F.

3. Do not apply paint in space where dust is being generated that would speck finish or apply
paint on exterior in damp, rainy weather.  Do not paint when relative humidity is above
90%.

1.06 PROTECTION:

1. Provide ample protection for and take particular care to protect adjoining surfaces,
equipment, hardware, fixtures and materials of all kinds.

2. Scaffolding and staging required for the proper execution of the work shall be erected,
maintained, and removed by the Contractor in a safe and careful manner using ladders or
metal staging as required.  Extreme care shall be taken in fastening, bracing, and handling
the staging or scaffolding to avoid scratching or damaging interior walls, windows, floors,
furnishings or exterior walls, gutters, downspouts, roof surfaces or equipment, etc.

PART 2 - PRODUCTS

2.01 ACCEPTABLE MANUFACTURERS/BASIS OF DESIGN:

1. Approved Manufacturer: Except as specified otherwise, brand name products shall be
provided to meet the requirements of this specification. Any given product references
herein are intended as the basis-of-design, upon which, equal products by other
manufacturers are acceptable.

2.02 MATERIALS:
Refer to Specification Section 05500 for finish requirements at exhaust fan maintenance
platforms.
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1. Prime Paint on Steel (signage curbs, frames, and "North American" Entrance Letters):
Epoxy based primer equal to  “Macropoxy 646” as manufactured by Sherwin Williams.

2. Paint on Steel (signage curbs, frames, and "North American" Entrance Letters): Equal to
“Industrial Enamel B54 Series” as manufactured by Sherwin Williams.

3. Stain on Wood Fascia:  Semi-Transparent, deep penetrating, oil-based or acrylic stain with
to suit best color match and including the following properties:

A. Oil-Based
§ Pigment Type: Titanium dioxide, iron dioxide pigments, light fast organic pigment,

silicates
§ Vehicle Type, Refined Linseed Oil
§ Solvent, Aliphatic petroleum distillates
§ Gloss, 0-10 Units @ 60⁰
§ Viscosity 26-56 Unit Centipoise
§ Solids Weight: 40% minimum
§ Solids Volume: 32% minimum
§ Pigment Weight: 5.7%

B. Acrylic
§ Pigment Type: Titanium dioxide
§ Vehicle Type: Acrylic Resin
§ Viscosity: 62-68 Krebs Units
§ VOC Content: < 100 g/L
§ Solids Weight: 32% minimum
§ Solids Volume: 26% minimum

PART 3 - EXECUTION

3.01 INSPECTION:

1. Contractor must examine areas and conditions under which painting and staining work is
to be applied and notify Owner’s Representative in writing of conditions detrimental to
proper and timely completion of work.  Do not proceed with work until unsatisfactory
conditions have been corrected in a manner acceptable to Contractor and Owner’s
Representative.

2. Starting of painting work will be construed as Contractor’s acceptance of surfaces and
conditions within any particular area.

3. Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions
otherwise detrimental to formation of a durable paint film.

4. Allow proper cure of newly installed sealant prior to installing specified primer.
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3.02 SURFACE PREPARATION:

1. General:  Perform preparation and cleaning procedures in accordance with paint
manufacturer’s instructions and as herein specified, for each particular substrate
condition.

2. Steel:
a. Clean steel surfaces to be painted of dirt, oil, or other foreign substances with

grinders, wire brushes, scrapers, mineral spirits, sandpaper, and sandblasting as
required.

b. Be sure to achieve a SP6 surface condition before primer is applied.
c. Mix and prepare painting materials in accordance with manufacturer’s directions.
d. Maintain containers used in mixing and application of paint in a clean condition, free

of foreign materials and residue.
e. Stir materials before application to produce a mixture of uniform density and stir as

required during application.  Do not stir surface film into material.  Remove film and if
necessary strain material before using.

3. Fascia, Trim, and Soffits
a. Clean surfaces to be stained of existing dirt, oil, or other foreign substances.
b. Mix and prepare painting materials in accordance with manufacturer’s directions.
c. Maintain containers used in maintain and application of paint in a clean condition,

free of foreign materials and residue.
d. Stir materials before application to produce a mixture of uniform density and stir as

required during application.  Do not stir surface film into material.  Remove film and if
necessary strain material before using.

3.03 APPLICATION:

1. General:  Apply primers, paints and stains in the number of coats, and coat thicknesses, in
accordance with manufacturer’s directions or as to achieve the desired appearance to
match existing (in the case of staining of lumber).  Use applicators and techniques best
suited for substrate and type of material being applied.

A. Apply additional coats until film is of uniform finish, color and appearance.  Give
special attention to insure that surfaces, including edges and corners, receive a
dry film thickness equivalent to that of flat surfaces.

2. Minimum Coating Thickness:  Apply materials at not less than manufacturer’s
recommended spreading rate to establish a total dry film thickness as indicated, or, if not
indicated, as recommended by coating manufacturer.
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3.04 CLEAN-UP AND PROTECTION:

1. Protection: protect all existing surface from exposure of painting and staining applications.

2. Daily Clean-up:  During progress of work, remove from site discarded paint materials,
rubbish, cans and rags at end of each work day.

3. Final Cleaning: Upon completion of painting/staining work, clean adjacent area and other
paint-splattered surfaces.  Remove splattered by proper methods of washing and
scraping, using care not to scratch or otherwise damage finished surfaces. Areas damaged
or permanently altered/stained or by paint and stain applications shall be removed and
replaced to satisfaction of the Owner and Engineer at the Contractor's sole expense.

END OF SECTION 09900
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