



**North Carolina Department of Natural and Cultural Resources
Office of the Secretary**

Governor Roy Cooper

Secretary Susi H. Hamilton

June 22, 2017

Mr. Latif Kaid, P.E.
Interim Director
State Building Commission
New Education Building
301 N. Wilmington Street, Suite 450
Raleigh, NC 27601

Subject: Department of Natural and Cultural Resources
North Carolina Zoological Park
NC Connect Bond Projects – Construction Manager at Risk

Dear Mr. Kaid:

The above project was advertised for the selection of construction manager at risk using the State of North Carolina Interactive Purchasing System website. All procedures prescribed by the State Building Commission were followed leading to a priority recommendation as follows:

1. Rodgers Builders, Inc. (Charlotte, NC)
2. Barnhill Contracting Company (Raleigh, NC)
3. Clancy & Theys, Inc. (Raleigh, NC)

Thank you for your consideration.

Sincerely,

A handwritten signature in black ink, appearing to read "Mark E. Cooney".

Mark E. Cooney
Capital Projects Unit

CC: Gerry Parker, PE, NC Zoo
Michael Aman, PE, DNCR Capital Projects Unit

MAILING ADDRESS:
4601 Mail Service Center
Raleigh, NC 27699-4600

Telephone: (919) 807-7250
Fax: (919) 733-1564

LOCATION:
109 East Jones Street
Raleigh, NC